

May 4, 2022

Pawtucket School Department
286 Main Street
Pawtucket, RI
02860

Subject: RFP #2022- 002 Addendum Two

GENERAL

- Please note that the bid due date for the interior work (**Fire Code Upgrades and The STEAM Laboratory**) is extended to **May 18, 2022, at 1:00 PM**, while the bid due date for The Roof Replacement work stays the same on Thursday May 5, 2022 at 2:00 PM
- Please use bid form dedicated to the roof replacement work to submit the bid on May 5, 2022. It could be found under SECTION 001000 – 11.0 Bid Form – Roof Replacement.
- Drawings applied to the roof replacement work are as follows.
 - A1.4 ROOF PLAN
 - A3.1 ROOF AXONOMETRIC
 - A3.2 ROOF ELEVATIONS
 - A5.1 ROOF DETAILS
- There will be an addendum for a revised plans of the STEAM Laboratory work issued by the end of the week.

END OF ADDENDUM TWO

