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1. THE FIRE PROTECTION SCOPE OF WORK INCLUDES AN EXPANSION TO THE EXISTING SPRINKLER SYSTEM IN THE BUILDING TO EXTEND
THROUGHOUT ALL CURRENTLY NON-SPRINKLERED AREAS. THE EXISTING PARTIAL COVERAGE SPRINKLER SYSTEM PROTECTS THE BASEMENT
LEVEL, THE BOILER ROOM, THE POOL AREA, THE GYMNASIUMS, THE AUDITORIUM  AND THE STAGE. ALL EXISTING FIRE PROTECTION SYSTEM
INFRASTRUCTURE IS TO REMAIN. THE EXISTING 6" DEDICATED FIRE PROTECTION SERVICE FROM EAST AVENUE IS TO REMAIN. THE EXISTING
SPRINKLER SYSTEM BACKFLOW PREVENTER IS TO REMAIN. THE EXISTING SPRINKLER SYSTEM RISER IS LARGELY TO REMAIN, WITH
MODIFICATIONS AS OUTLINED ON THE CONCEPTUAL RISER DIAGRAM INCLUDED IN THIS DRAWING SET. THE EXISTING STANDPIPES AND HOSE
VALVES ARE TO REMAIN. THE EXTENT OF NEW SPRINKLER PROTECTION COVERS AN APPROXIMATE AREA OF 67,000 SQUARE FEET. ALL NEW
SPRINKLER SYSTEM COVERAGE IS DESIGNED AS WET-PIPE. REFER TO THE FP-SERIES DRAWINGS IN THIS SET FOR DETAILED INSTALLATION
PLANS.

2. THE FIRE ALARM SYSTEM SCOPE OF WORK INCLUDES MODIFICATIONS TO THE EXISTING FIRE ALARM SYSTEM TO FACILITATE SUPERVISION OF
ALL NEW SPRINKLER SYSTEM CONTROL VALVE SUPERVISORY SWITCHES AND WATERFLOW ALARM SWITCHES. ALL NEW SPRINKLER SYSTEM
VALVE SUPERVISORY AND WATERFLOW SWITCHES SHALL BE SUPERVISED BY NEW ADDRESSABLE MONITOR MODULES CONNECTED TO
EXISTING SIGNALING LINE CIRCUITS (SLCs). REFER TO THE SCOPE OF WORK NOTES ON DRAWING FP-0.1 AND THE FIRE ALARM NOTES ON
DRAWINGS FP-B.1 THROUGH FP-3.1 FOR ADDITIONAL INFORMATION.

3. THE EMERGENCY LIGHTING AND EXIT SIGN SCOPE OF WORK INCLUDES REPAIR AND/OR REPLACEMENT OF SELECT UNITS IN NEED OF SUCH AS
OBSERVED DURING THE TIME OF CONSTRUCTION. REFER TO THE SCOPE OF WORK NOTES ON DRAWING FP-0.1 AND THE E-LIGHT & EXIT SIGN
NOTES ON DRAWINGS FP-B.1 THROUGH FP-3.1 FOR ADDITIONAL INFORMATION.

4. THE ARCHITECTURAL SCOPE OF WORK INCLUDES UPGRADES TO SEVERAL EXISTING INTERIOR AND EXTERIOR STAIRWELLS SERVING THE
BUILDING. EACH OF THE FOUR (4) MAIN INTERIOR EXIT STAIRWELLS WILL BE PROVIDED WITH A NEW 1-HOUR FIRE-RESISTANCE RATED BARRIER
AND 60-MINUTE FIRE DOORS TO SEPARATE THEM FROM THE REMAINDER OF THE BUILDING. ADDITIONAL, SEVERAL INTERIOR AND EXTERIOR
STAIRS WILL BE RECEIVING HANDRAIL AND GUARDRAIL REPLACEMENTS, IMPROVEMENTS, OR INSTALLATIONS AS APPLICABLE TO MAKE THEM
COMPLIANT WITH THE PROVISIONS FOR EXISTING STAIRWELLS IN THE RHODE ISLAND LIFE SAFETY CODE. REFER TO THE A-SERIES DRAWINGS
IN THIS SET FOR DETAILED DEMOLITION AND INSTALLATION PLANS.

PROJECT SCOPE OF WORK SUMMARY
1. THE PRESENCE AND EXTENT OF ASBESTOS CONTAINING MATERIALS (ACMs) WITHIN THE BUILDING IS UNKNOWN. THE CONTRACTOR SHALL

PROVIDE A UNIT COST FOR ASBESTOS REMEDIATION ASSOCIATED WITH THE INSTALLATION OF A SPRINKLER PIPE HANGER ASSEMBLY. AN
ASBESTOS CONTAINING MATERIALS SURVEY WILL BE PERFORMED SEPARATE FROM THIS PROJECT AND THE REPORT WILL BE PROVIDED TO
THE CONTRACTOR PRIOR TO THE COMMENCEMENT OF CONSTRUCTION.

2. THE PROJECT TEAM IS AIMING TO ACHIEVE A TOTAL OF FOUR (4) NE-CHPS POINTS RELATED TO THE FIRE PROTECTION SCOPE OF WORK FOR
THIS PROJECT. THE FIRE PROTECTION CONTRACTOR SHALL INDICATE IN THEIR BID IF THEY ARE ABLE TO SATISFY EACH OF THE FOLLOWING
PERFORMANCE- AND PROCUREMENT-BASED CRITERIA:

a. RECYCLE 50% (BY WEIGHT) OF NON-HAZARDOUS CONSTRUCTION AND DEMOLITION WASTE. [2 PTS]
b. SPECIFY A MINIMUM OF 40% OF BUILDING MATERIALS (BY COST) THAT ARE EXTRACTED, HARVESTED, RECOVERED, OR MANUFACTURED

REGIONALLY WITHIN A 500-MILE RADIUS. [2 PTS]

3. THE PROJECT TEAM IS AIMING TO ACHIEVE A TOTAL OF SEVEN (7) NE-CHPS POINTS RELATED TO THE ARCHITECTURAL/STAIRWELL
IMPROVEMENT SCOPE OF WORK FOR THIS PROJECT. THE ARCHITECTURAL/STAIRWELL IMPROVEMENT CONTRACTOR SHALL INDICATE IN THEIR
BID IF THEY ARE ABLE TO SATISFY EACH OF THE FOLLOWING PERFORMANCE-BASED CRITERIA:

a. RECYCLE 50% (BY WEIGHT) OF NON-HAZARDOUS CONSTRUCTION AND DEMOLITION WASTE. [2 PTS]
b. RECYCLE 75% (BY WEIGHT) OF NON-HAZARDOUS CONSTRUCTION AND DEMOLITION WASTE. [1 PT]

4. THE CONTRACTOR SHALL PROVIDE A UNIT COST FOR EACH OF THE FOLLOWING:
a. ONE-FOR-ONE REPLACEMENT OF AN EXISTING EXIT SIGN FIXTURE
b. ONE-FOR-ONE REPLACEMENT OF AN EXISTING INTERIOR EMERGENCY LIGHT FIXTURE
c. ONE-FOR-ONE REPLACEMENT OF AN EXISTING EXTERIOR REMOTE EMERGENCY LIGHT FIXTURE
d. ONE-FOR-ONE REPLACEMENT OF AN EXISTING COMBINATION EMERGENCY LIGHT / EXIT SIGN FIXTURE
e. ONE-FOR-ONE REPLACEMENT OF AN EXISTING EMERGENCY LIGHT OR EXIT SIGN INTERNAL BACKUP BATTERY
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1. THE FP-SERIES DRAWING SET IS PROVIDED TO DEMONSTRATE THE CONFIGURATION OF MAJOR SYSTEM COMPONENTS INCLUDING SPRINKLER
AND PIPING LOCATIONS. THE SPRINKLER CONTRACTOR SHALL FIELD VERIFY LOCATIONS OF ALL SPRINKLERS AND SYSTEM PIPING. FINAL
CONFIGURATION TO BE DETERMINED BY THE CONTRACTOR.

2. SPRINKLERS SHALL BE INSTALLED WITHIN 2-INCHES OF THE CENTER OR QUARTER POINT OF ACOUSTIC CEILING TILES.

3. ALL SPRINKLERS TO BE INSTALLED IN ACOUSTIC CEILING TILES SHALL UTILIZE AN ARM OVER CONFIGURATION. REFER TO THE DETAIL ON THIS
SHEET.

4. ACCURACY OF WALL LOCATIONS AND DIMENSIONS SHALL BE FIELD VERIFIED BY THE CONTRACTOR WITH REGARDS TO PIPE ROUTING AND
PROXIMITY TO OBSTRUCTIONS.

5. THE CONTRACTOR SHALL PREPARE AND SUBMIT FOR APPROVAL SHOP DRAWINGS.  THE REQUIREMENTS FOR THE SUBMITTAL PACKAGE AND
SHOP DRAWINGS ARE PROVIDED IN THE DESIGN SPECIFICATION.  CHANGES IN THE LOCATIONS OF SPRINKLERS FROM THOSE SHOWN ON THE
APPROVED SHOP DRAWINGS SHALL BE IDENTIFIED IN WRITING TO JENSEN HUGHES PRIOR TO INSTALLATION. ALL CHANGES SHALL BE
APPROVED IN WRITING PRIOR TO INSTALLATION OR ANY RELOCATIONS OR ADDITIONAL SPRINKLERS REQUIRED FOR COMPLIANCE AS A
RESULT OF THE CHANGES SHALL BE FURNISHED AND INSTALLED AT THE EXPENSE OF THE CONTRACTOR.

6. THE SPRINKLER CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WITH ANY NEW SITE SPECIFIC MODIFICATIONS THAT MAY BE MADE
TO THE BUILDING DURING CONSTRUCTION SUCH AS NEW LIGHTS, PARTITIONS, ETC.

7. ALL SPRINKLER PIPING SHALL BE SECURED USING U.L./F.M. PIPE HANGERS, ANCHORS AND OTHER APPROVED MEANS TO PROPERLY SECURE
THE PIPE.

8. ALL PIPING 1-INCH THROUGH 2-INCH SHALL BE UL/FM ASTM A53, A135, OR A795 SCHEDULE 40 WITH THREADED OR GROOVED ENDS.

9. ALL PIPING 21
2-INCH AND LARGER SHALL BE UL/FM ASTM A53, A135, OR A795 SCHEDULE 10 WITH ROLLED-GROOVED ENDS.

10. THE CONTRACTOR SHALL GUARANTEE IN WRITING ALL WORK AND EQUIPMENT ASSOCIATED WITH THIS PROJECT FOR ONE (1) YEAR AFTER
INSTALLATION. REFER TO THE SPECIFICATION FOR ADDITIONAL WARRANTY REQUIREMENTS.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING THE SPRINKLER SYSTEM INSTALLATION WITH THE ASBESTOS REMEDIATION
CONTRACTOR TO ENSURE THAT ALL ACMs ARE PROPERLY CONTAINED, ABATED, AND DISPOSED OF DURING CONSTRUCTION.

12. WET CORE DRILLING SHALL BE USED WITH PROPER PROTECTION IN PLACE TO PREVENT DAMAGE TO THE BUILDING.

13. PENETRATIONS SHALL BE MADE IN A NEAT AND PROFESSIONAL MANNER.

14. ALL FLOORS SHALL BE PROTECTED FROM BEING DAMAGED DURING CONSTRUCTION IN THE BUILDING.

1. DESIGN AND INSTALL THE SPRINKLER SYSTEM TO MEET THE REQUIREMENTS OF:
A. RIFSC - RHODE ISLAND FIRE SAFETY CODE WHICH INCLUDES:

RIFC - RHODE ISLAND FIRE CODE (AMENDED 2018 NFPA 1)
RILSC - RHODE ISLAND LIFE SAFETY CODE (AMENDED 2018 NFPA 101)

B. 2016 NFPA 13, STANDARD FOR THE INSTALLATION OF SPRINKLER SYSTEMS
C. 2013 NFPA 241 STANDARD FOR SAFEGUARDING CONSTRUCTION, ALTERATION AND DEMOLITION OPERATIONS

2. THE SPRINKLER SYSTEM SHALL BE HYDRAULICALLY CALCULATED BY THE CONTRACTOR USING THE DENSITY/AREA DESIGN METHOD
DESCRIBED IN NFPA 13-2016, AND THE MANUFACTURERS TECHNICAL DATA SHEETS FOR EXTENDED COVERAGE AND SPECIFIC APPLICATION
SPRINKLERS.

3. THE SPRINKLER SYSTEM SHALL BE HYDRAULICALLY CALCULATED AND SIZED IN ACCORDANCE WITH THE FOLLOWING CRITERIA:
A. ALL LIGHT HAZARD OCCUPANCY AREAS SHALL MEET THE REQUIREMENTS OF NFPA 13-2016 AS FOLLOWS:

i. AREA OF DEMAND:  1500 S.F. (AREA REDUCTION FOR Q.R. SPRINKLERS PER NFPA 13-2016, SEC. 11.2.3.2.3.1 IS ALLOWED),
ii. DENSITY:  0.10 GPM/S.F.
iii. HOSE STREAM:  100 GPM
iv. SAFETY MARGIN:  10 PSI SAFETY FACTOR

B. ALL ORDINARY HAZARD GROUP 1 OCCUPANCY AREAS SHALL MEET THE REQUIREMENTS OF NFPA 13-2016 AS FOLLOWS: (AREA
REDUCTION FOR Q.R. SPRINKLERS PER NFPA 13-2016 SEC. 11.2.3.2.3.1 IS ALLOWED),
i. AREA OF DEMAND:  1500 S.F.
ii. DENSITY:  0.15 GPM/S.F.
iii. HOSE STREAM:  250 GPM
iv. SAFETY MARGIN:  10 PSI SAFETY FACTOR

C. AREA OF OPERATION INCREASES SHALL BE INCLUDED FOR SLOPED CEILINGS, ETC.

5. ALL STANDARD SPRAY SPRINKLERS IN LIGHT HAZARD AREAS SHALL HAVE A MAXIMUM COVERAGE AREA OF 225 S.F.

6. ALL STANDARD SPRAY SPRINKLERS IN ORDINARY HAZARD GROUP 1 AREAS SHALL HAVE A MAXIMUM COVERAGE AREA OF 130 S.F.

1. THE SCOPE OF WORK INCLUDES THE INSTALLATION OF AUTOMATIC WET-PIPE SPRINKLER SYSTEM INFRASTRUCTURE AS INDICATED ON THE
DRAWINGS AND IN THE TECHNICAL SPECIFICATIONS.

2. THE SCOPE OF WORK INCLUDES REUSING THE EXISTING DEDICATED 6-INCH UNDERGROUND FIRE SERVICE, BACKFLOW PREVENTER, RISER
ASSEMBLY, STANDPIPES, HOSE VALVES AND ALL OTHER EXISTING SPRINKLER SYSTEM INFRASTRUCTURE.

3. THE SCOPE OF WORK INCLUDES MAINTAINING THE EXISTING PARTIAL COVERAGE SPRINKLER SYSTEM WHICH PROTECTS THE BASEMENT
LEVEL, THE BOILER ROOM, GYMNASIUMS, AUDITORIUM, STAGE, AND POOL.

4. THE WORK INCLUDES ALL SPRINKLERS, SPRINKLERS CAGES/GUARDS, LISTED SCHEDULE 10 & 40 PIPING, HANGERS, VALVES, PRESSURE
GAUGES, WATERFLOW DEVICES, TEST/DRAIN ASSEMBLIES, FLUSHING CONNECTIONS, AIR VENTS AND OTHER ASSOCIATED COMPONENTS
THROUGHOUT THE BUILDING.

5. THE WORK INCLUDES ADDITIONAL MATERIALS, FITTINGS  ETC., WHICH ARE NOT SHOWN ON THE DRAWINGS TO PROVIDE A COMPLETE
OPERATIONAL SYSTEM. THE ADDITIONAL MATERIALS AND FITTINGS SHALL BE SHOWN ON THE SHOP DRAWINGS. FRICTION LOSSES
ASSOCIATED WITH THE ADDITIONAL PIPING AND FITTINGS SHOWN ON THE SHOP DRAWINGS SHALL BE  INCORPORATED INTO THE HYDRAULIC
CALCULATIONS.  THE SPECIFIED 10 PSI PRESSURE CUSHION SHALL BE PROVIDED IN THE CALCULATIONS.

6. THE WORK INCLUDES  DRAINS, SUPPORTS, AND PERMITS. THE WORK SHALL COMPLY WITH NFPA AND RIFC REQUIREMENTS.

7. THE WORK INCLUDES COORDINATION OF ALL OBSTRUCTIONS TO NEW SPRINKLER PIPING. OBSTRUCTIONS INCLUDE BUT ARE NOT LIMITED TO
EMERGENCY LIGHTING, BATTERY BOXES, TELECOM EQUIPMENT, EXISTING RACEWAYS, SURFACE MOUNTED AND SUSPENDED LIGHTING
FIXTURES, ETC. COORDINATE WITH THE ENGINEER/OWNER. IN AREAS WITH SUSPENDED LIGHTING FIXTURES, SPRINKLERS SHALL BE
POSITIONED AWAY FROM THE LIGHTS A MINIMUM DISTANCE OF THREE TIMES THE MAXIMUM DIMENSION OF THE LIGHT.

8. THE WORK INCLUDES INSTALLATION OF INSPECTOR'S TEST CONNECTIONS, TEST & DRAIN VALVES, LOW-POINT DRAINS, AND ALL ASSOCIATED
PIPING. ALL TEST AND DRAIN LINES SHALL BE PIPED DIRECTLY TO THE OUTSIDE TO AN APPROVED LOCATION BY JENSEN HUGHES AND
COORDINATED WITH THE OWNER. WHERE PIPING TO THE OUTSIDE IS NOT PRACTICAL, COORDINATE DRAIN DISCHARGE LOCATION WITH
JENSEN HUGHES AND THE OWNER.

9. THE WORK INCLUDES THE INSTALLATION OF AIR VENTS ON EACH SPRINKLER SYSTEM ZONE IN ACCORDANCE WITH NFPA 13.

10. THE WORK INCLUDES ALL CUTTING, DRILLING, CORE DRILLING, ETC. TO INSTALL FIRE SPRINKLER PIPING THROUGH FLOORS, WALLS AND
CEILINGS. ANY WALLS AND CEILINGS REQUIRED TO BE OPENED TO FACILITATE INSTALLATION OF THE SPRINKLER SYSTEM SHALL BE PATCHED
AND PAINTED TO MATCH SURROUNDING CONDITIONS. ALL SURFACES SHALL BE RESTORED TO THEIR PRE-EXISTING CONDITION OR BETTER.

11. THE WORK INCLUDES FIRESTOPPING OF ALL PENETRATIONS THAT WERE MADE FOR INSTALLATION OF SPRINKLER PIPING THROUGH
FIRE-RATED WALLS. THE FIRESTOPPING SHALL BE CONDUCTED BY A MANUFACTURER'S TRAINED PERSONNEL ACCEPTABLE TO THE OWNER.
THE WORK INCLUDES PROVIDING A SMOKE-TIGHT SEAL FOR ALL PENETRATIONS MADE THROUGH SMOKE BARRIERS AND SMOKE PARTITIONS.
ALL OTHER EXPOSED PENETRATIONS SHALL BE PATCHED AND PAINTED TO MATCH SURROUNDING EXISTING CONDITIONS OR PROVIDED WITH
A TRIM RING.

12. THE WORK INCLUDES ALL FEES AND ACTIVITIES REQUIRED TO SECURE APPROVALS FOR NECESSARY STATE AND LOCAL PERMITS.

13. THE WORK INCLUDES SUBMITTING DETAILED WORKING PLANS, HYDRAULIC CALCULATIONS AND PRODUCT DATA TO THE ENGINEER FOR
REVIEW. CONTRACTOR SHALL NOT FABRICATE PIPING, ASSEMBLE COMPONENTS OR BEGIN INSTALLATION UNTIL JENSEN HUGHES HAS
APPROVED THE SUBMITTAL DOCUMENTS.

14. THE WORK INCLUDES DEVELOPING AS-BUILT SPRINKLER PLANS. THE PLANS SHALL SHOW A MINIMUM OF PIPE ROUTING; PIPE DIAMETER;
SPRINKLER LOCATION; SPRINKLER ORIENTATION; AND SPRINKLER MAKE, MODEL, K-FACTOR, TEMPERATURE RATING AND RESPONSE TYPE.

15. THE WORK INCLUDES PERFORMING FIELD QUALITY CONTROL AND COMMISSIONING ACTIVITIES.

16. THE WORK INCLUDES DOCUMENTING AND SUBMITTING THE RESULTS OF INTEGRITY AND FUNCTIONAL TESTING.

17. THE WORK INCLUDES SUBMITTING AS-BUILT PLANS AND CLOSEOUT DOCUMENTATION TO JENSEN HUGHES FOR REVIEW PRIOR TO
SCHEDULING OWNER DEMONSTRATION TRAINING.

18. THE WORK INCLUDES TRAINING OWNER'S PERSONNEL ON THE OPERATION OF THE SYSTEM, REQUIRED MAINTENANCE TASKS AND
FREQUENCIES, AND THE LOCATIONS OF ALL SPARE TOOLS AND EQUIPMENT, VALVES, ALARM AND SUPERVISORY SWITCHES, RISERS AND
EQUIPMENT NECESSARY TO MAINTAIN AND OPERATE THE SPRINKLER SYSTEM.

19. THE WORK INCLUDES SIGNS AT EACH CONTROL AND TEST VALVE.

20. THE CONTRACTOR SHALL PROVIDE A RIGID PLASTIC SIGN INDICATING THE LOCATION OF ALL VALVES. INCLUDING LOW POINT DRAINS, AND THE
AREA PROTECTED BY EACH CONTROL VALVE SHALL BE IDENTIFIED. THE SIGN SHALL BE LOCATED AT THE MAIN RISER.

21. THE WORK INCLUDES PROVIDING A CABINET WITH SPARE SPRINKLERS AND A LIST OF SPARE SPRINKLERS PER NFPA 13-2016 SECTION 6.2.9.

22. THE WORK INCLUDES MODIFYING THE EXISTING FIRE DEPARTMENT CONNECTION CONFIGURATION TO FACILITATE A BACKFLOW PREVENTION
ASSEMBLY FLUSHING CONNECTION. THE FLUSHING CONNECTION WILL REQUIRE RE-WORK OF THE EXISTING 4" LINE AND CHECK VALVE
SERVING THE FDC. A NORMALLY CLOSED VALVE AND 4" PIPE LOOP AROUND THE FDC CHECK VALVE WILL BE UTILIZED TO ENABLE BACKFLOW
FLUSHING OUT OF THE EXISTING FDC. SEE RISER DIAGRAM FOR ADDITIONAL DETAILS.

23. LISTED CONCRETE ANCHORS SHALL BE INSTALLED IN CONCRETE PLANKING IN ACCORDANCE WITH THE CONCRETE PLANK MANUFACTURERS
AND LISTED ANCHORS INSTRUCTIONS.

24. ALL SPRINKLERS SHALL BE OF ORDINARY TEMPERATURE RATING, UNLESS OTHERWISE NOTED OR REQUIRED IN ACCORDANCE WITH NFPA 13
BASED ON FIELD INSTALLED PROXIMITY TO HEATING UNITS/REGISTERS OR FIELD MEASURED AMBIENT CEILING TEMPERATURES.

25. THE WORK INCLUDES RETAINING A FIRE ALARM CONTRACTOR TO FURNISH, INSTALL, PROGRAM, AND TEST NEW ADDRESSABLE MONITOR
MODULES TO SUPERVISE ALL NEW SPRINKLER SYSTEM WATERFLOW AND VALVE SUPERVISORY SWITCHES. EACH NEW SPRINKLER
WATERFLOW AND VALVE SUPERVISORY SWITCH SHALL BE SUPERVISED VIA A NEW DEDICATED ADDRESSABLE MONITOR MODULE. NEW
MONITOR MODULES SHALL BE COMPATIBLE WITH THE EXISTING NOTIFIER FIRE ALARM CONTROL UNIT AND COMMUNICATION PROTOCOL, AND
SHALL BE CONNECTED TO THE NEAREST EXISTING SIGNALING LINE CIRCUIT. ALL NEW WIRING REQUIRED SHALL MATCH THE SPECIFICATIONS
OF THE EXISTING WIRING PRESENT. ALL EXISTING SIGNALING LINE CIRCUITS SHALL BE MAINTAINED CLASS A. IF A JUNCTION POINT IS
REQUIRED TO FACILITATE THE INSTALLATION OF THE NEW FIRE ALARM DEVICES, A LOCKABLE TERMINAL CABINET SHALL BE PROVIDED. NEW
MODULES SUPERVISING CONTROL VALVES SHALL BE PROGRAMMED TO INITIATE A SUPERVISORY CONDITION WHEN ACTIVATED. NEW
MODULES SUPERVISING WATERFLOW SWITCHES SHALL BE PROGRAMMED TO INITIATE AN ALARM CONDITION WHEN ACTIVATED, AND SHALL BE
CONFIGURED TO INITIATE OUTPUT FUNCTIONS CONSISTENT WITH OTHER ALARM-INITIATING DEVICES ON THE EXISTING SYSTEM. RADIO BOX
ZONE TRANSMISSION ASSOCIATED WITH THE NEW DEVICES SHALL MATCH THE CONFIGURATION ASSOCIATED WITH EXISTING VALVE
SUPERVISORY AND WATERFLOW SWITCHES.

26. THE WORK INCLUDES REPAIRING OR REPLACING ANY DAMAGED OR DEFECTIVE EMERGENCY LIGHTING AND EXIT SIGN FIXTURES. AT THE TIME
OF CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR REVIEWING THE CONDITION OF ALL EXISTING EMERGENCY LIGHT AND
EXIT SIGN FIXTURES TO DETERMINE THE EXTENT OF REPAIRS OR REPLACEMENTS NECESSARY. REFER TO THE E-LIGHT AND EXIT SIGN BID
NOTE ON THE COVER DRAWING FOR ADDITIONAL INFORMATION ON UNIT COSTS TO SUBMIT AS PART OF THE BID RELATED TO THIS SCOPE OF
WORK.

SCOPE OF WORK NOTES

DESIGN CRITERIAGENERAL NOTES

EXISTING  6" DEDICATED FIRE PROTECTION
WATER SUPPLY CONNECTED TO EXISTING

12" EAST AVENUE WATER MAIN

NEW NORMALLY CLOSED CONTROL VALVE TO ALLOW
FOR BACKFLOW PREVENTER FLUSHING OUT OF THE

EXISTING FIRE DEPARTMENT CONNECTION

EXISTING DOUBLE CHECK
VALVE ASSEMBLY

BASEMENT

NEW ABOVEGROUND SPRINKLER PIPE

EXISTING ABOVEGROUND SPRINKLER PIPE

EXISTING UNDERGROUND PIPING

EXISTING FIRE DEPARTMENT CONNECTION

FLUSHING CONNECTION

SPRINKLER/STANDPIPE RISER

PIPE RISE

OS&Y SUPERVISED GATE VALVE

CONNECT TO EXISTING

FIRE PROTECTION LEGEND

DOUBLE CHECK VALVE BACKFLOW PREVENTER

PIPE ELBOW FITTING

PIPE TEE FITTING

PIPE CONTINUATION

HYDRAULIC REFERENCE NODE

HYDRAULIC DESIGN AREA

WATERFLOW SWITCH

CHECK VALVE

BUTTERFLY CONTROL VALVE

FLOOR CONTROL ASSEMBLY

SPRINKLER LEGEND 

SYMBOL K-FACTORNPTRESPONSE

RECESSED PENDENT 1/2" 5.6QUICK
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FLOW TEST RESULTS 

TEST DATE:
PERFORMED BY: JENSEN HUGHES & PWSB
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RESIDUAL PRESSURE: 66 PSI
FLOW LOCATION: HYDRANT D05-024
PITOT PRESSURE: 37.4 PSI
FLOW: 1343 GPM
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INSTALLED IN THE CENTER OF 2X2
CEILING TILES. ALL SPRINKLERS ARE TO
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CENTER, OR THREE-QUARTER-POINT OF
2X4 CEILING TILES.

ACOUSTIC CEILING TILE

TYPICAL ACOUSTIC CEILING TILE SPRINKLER DETAIL CONCEPTUAL SPRINKLER RISER DIAGRAM

TYPICAL FLOOR CONTROL ASSEMBLY DETAIL
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1. THE SCOPE OF WORK INCLUDES RETAINING A FIRE ALARM CONTRACTOR TO FURNISH,
INSTALL, PROGRAM, AND TEST A NEW ADDRESSABLE MONITOR MODULE TO SUPERVISE
THE NEW NORMALLY CLOSED CONTROL VALVE ASSOCIATED WITH THE BACKFLOW
PREVENTER FLUSHING CONNECTION AROUND THE FDC CHECK VALVE. REFER TO THE
BASIS OF DESIGN NARRATIVE FOR ADDITIONAL DETAILS AND SPECIFICATIONS RELATED
TO THE FIRE ALARM SYSTEM MODIFICATIONS.

2. THE FIRE PROTECTION CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING
INSTALLATION AND TESTING OF THE VALVE SUPERVISORY SWITCH WITH THE FIRE ALARM
CONTRACTOR.

FIRE ALARM NOTES

1. THE SCOPE OF WORK INCLUDES REPAIRING OR REPLACING ANY DAMAGED OR
DEFECTIVE EMERGENCY LIGHTING AND EXIT SIGN FIXTURES. AT THE TIME OF
CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR REVIEWING THE
CONDITION OF ALL EXISTING EMERGENCY LIGHT AND EXIT SIGN FIXTURES TO DETERMINE
THE EXTENT OF REPAIRS OR REPLACEMENTS NECESSARY.

E-LIGHT & EXIT SIGN NOTES

EXISTING FIRE SERVICE, BACKFLOW PREVENTION ASSEMBLY, AND SPRINKLER RISER
TO REMAIN. REFER TO THE RISER DIAGRAM ON SHEET FP-0.1 FOR ADDITIONAL DETAIL
AND HYDRAULIC NODE REFERENCES.

EXISTING FIRE DEPARTMENT CONNECTION LINE TO BE MODIFIED TO ACCOMMODATE
BACKFLOW PREVENTER FLUSHING THROUGH THE EXISTING FIRE DEPARTMENT
CONNECTION. A NORMALLY CLOSED CONTROL VALVE SHALL BE PROVIDED WHICH
BYPASSES THE EXISTING FIRE DEPARTMENT CONNECTION CHECK VALVE.

CONNECT TO EXISTING BRANCHLINE FOR NEW SPRINKLER TO PROTECT THE STAIR 2
BASEMENT LANDING.

CONNECT TO EXISTING BRANCHLINE FOR NEW SPRINKLERS TO PROTECT THE STAIR 3
BASEMENT LANDING AND THE ENCLOSED SPACE UNDERNEATH THE INTERMEDIATE
LANDING.
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1. THE SCOPE OF WORK INCLUDES RETAINING A FIRE ALARM CONTRACTOR TO FURNISH,
INSTALL, PROGRAM, AND TEST NEW ADDRESSABLE MONITOR MODULES TO SUPERVISE
THE NEW WATERFLOW AND VALVE SUPERVISORY SWITCHES ASSOCIATED WITH THE NEW
FIRST FLOOR ZONE CONTROL ASSEMBLY. REFER TO THE BASIS OF DESIGN NARRATIVE
FOR ADDITIONAL DETAILS AND SPECIFICATIONS RELATED TO THE FIRE ALARM SYSTEM
MODIFICATIONS.

2. THE FIRE PROTECTION CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING
INSTALLATION AND TESTING OF THE WATERFLOW AND VALVE SUPERVISORY SWITCHES
WITH THE FIRE ALARM CONTRACTOR.

FIRE ALARM NOTES

1. THE SCOPE OF WORK INCLUDES REPAIRING OR REPLACING ANY DAMAGED OR
DEFECTIVE EMERGENCY LIGHTING AND EXIT SIGN FIXTURES. AT THE TIME OF
CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR REVIEWING THE
CONDITION OF ALL EXISTING EMERGENCY LIGHT AND EXIT SIGN FIXTURES TO DETERMINE
THE EXTENT OF REPAIRS OR REPLACEMENTS NECESSARY.

E-LIGHT & EXIT SIGN NOTES

NEW 4-INCH FLOOR CONTROL ASSEMBLY FOR SECOND FLOOR SPRINKLER ZONE.
CONNECT INTO EXISTING CAPPED OUTLET ON EXISTING STANDPIPE/RISER. CONNECT
NEW FLOOR CONTROL ASSEMBLY TEST/DRAIN VALVE TO EXISTING DRAIN RISER.

EXISTING STANDPIPE AND HOSE VALVE TO REMAIN.

DRY PENDENT SPRINKLER TO SERVE MAIN ENTRY VESTIBULE.

UPRIGHT SPRINKLER TO BE INSTALLED WITHIN 12 INCHES OF DECK IN SMALL UTILITY
CLOSET.

SPRINKLER TO BE INSTALLED UNDERNEATH THE MAIN STAIR. DEFLECTOR TO BE
PARALLEL TO THE CEILING SLOPE.
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SCALE:

SECOND FLOOR - FIRE PROTECTION PLAN
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1. THE SCOPE OF WORK INCLUDES RETAINING A FIRE ALARM CONTRACTOR TO FURNISH,
INSTALL, PROGRAM, AND TEST NEW ADDRESSABLE MONITOR MODULES TO SUPERVISE
THE NEW WATERFLOW AND VALVE SUPERVISORY SWITCHES ASSOCIATED WITH THE NEW
SECOND FLOOR ZONE CONTROL ASSEMBLY. REFER TO THE BASIS OF DESIGN NARRATIVE
FOR ADDITIONAL DETAILS AND SPECIFICATIONS RELATED TO THE FIRE ALARM SYSTEM
MODIFICATIONS.

2. THE FIRE PROTECTION CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING
INSTALLATION AND TESTING OF THE WATERFLOW AND VALVE SUPERVISORY SWITCHES
WITH THE FIRE ALARM CONTRACTOR.

FIRE ALARM NOTES

1. THE SCOPE OF WORK INCLUDES REPAIRING OR REPLACING ANY DAMAGED OR
DEFECTIVE EMERGENCY LIGHTING AND EXIT SIGN FIXTURES. AT THE TIME OF
CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR REVIEWING THE
CONDITION OF ALL EXISTING EMERGENCY LIGHT AND EXIT SIGN FIXTURES TO DETERMINE
THE EXTENT OF REPAIRS OR REPLACEMENTS NECESSARY.

E-LIGHT & EXIT SIGN NOTES

NEW 4-INCH FLOOR CONTROL ASSEMBLY FOR SECOND FLOOR SPRINKLER ZONE.
CONNECT INTO EXISTING CAPPED OUTLET ON EXISTING STANDPIPE/RISER. CONNECT
NEW FLOOR CONTROL ASSEMBLY TEST/DRAIN VALVE TO EXISTING DRAIN RISER.

EXISTING STANDPIPE AND HOSE VALVE TO REMAIN.
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THIRD FLOOR - FIRE PROTECTION PLAN
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1. THE SCOPE OF WORK INCLUDES RETAINING A FIRE ALARM CONTRACTOR TO FURNISH, INSTALL, PROGRAM, AND
TEST NEW ADDRESSABLE MONITOR MODULES TO SUPERVISE THE NEW WATERFLOW AND VALVE SUPERVISORY
SWITCHES ASSOCIATED WITH THE NEW THIRD FLOOR ZONE CONTROL ASSEMBLY. REFER TO THE BASIS OF
DESIGN NARRATIVE FOR ADDITIONAL DETAILS AND SPECIFICATIONS RELATED TO THE FIRE ALARM SYSTEM
MODIFICATIONS.

2. THE FIRE PROTECTION CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING INSTALLATION AND TESTING
OF THE WATERFLOW AND VALVE SUPERVISORY SWITCHES WITH THE FIRE ALARM CONTRACTOR.

FIRE ALARM NOTES

1. THE SCOPE OF WORK INCLUDES REPAIRING OR REPLACING ANY DAMAGED OR DEFECTIVE EMERGENCY
LIGHTING AND EXIT SIGN FIXTURES. AT THE TIME OF CONSTRUCTION, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR REVIEWING THE CONDITION OF ALL EXISTING EMERGENCY LIGHT AND EXIT SIGN FIXTURES
TO DETERMINE THE EXTENT OF REPAIRS OR REPLACEMENTS NECESSARY.

E-LIGHT & EXIT SIGN NOTES

NEW 4-INCH FLOOR CONTROL ASSEMBLY FOR THIRD FLOOR SPRINKLER ZONE. CONNECT INTO EXISTING
CAPPED OUTLET ON EXISTING STANDPIPE/RISER. CONNECT NEW FLOOR CONTROL ASSEMBLY TEST/DRAIN
VALVE TO EXISTING DRAIN RISER.

EXISTING STANDPIPE AND HOSE VALVE TO REMAIN.

1-1/2 INCH SPRINKLER PIPE RISE UP TO PROJECTION ROOM. IT IS ESTIMATED THE PROJECTION ROOM
FOOTPRINT IS APPROXIMATELY 16' X 21', AND WILL REQUIRE A TOTAL OF FOUR (4) SPRINKLERS TO PROVIDE
FULL COVERAGE. THE CONTRACTOR SHALL COORDINATE ROUTING AND SPRINKLER PLACEMENT WITH
JENSEN HUGHES.
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GENERAL NOTES
(FOR WORK IN UNOCCUPIED BUILDINGS)

1. VISIT THE SITE PRIOR TO BID SUBMITTAL TO BECOME FAMILIAR WITH CONDITIONS AT THE SITE
AFFECTING PERFORMANCE OF CONTRACT WORK.

2. ALL DIMENSIONS ARE BASED ON EXISTING CONDITIONS, DRAWINGS, AND/OR FIELD
MEASUREMENTS. FIELD VERIFY EXISTING CONDITIONS, DIMENSIONS, ETC. LAY OUT THE WORK AND
INFORM THE ARCHITECT OF ANY DISCREPANCIES AFFECTING PROPER COMPLETION OF CONTRACT
WORK.

3. DISCREPANCIES BETWEEN PORTIONS OF THE CONTRACT DOCUMENTS ARE NOT INTENDED.
CLARIFY ANY SUCH DISCREPANCIES WITH THE ARCHITECT PRIOR TO COMMENCING WORK IN
QUESTION.

4. ALL DIMENSIONS INVOLVING EXISTING WALLS ARE TO FACE OF WALL FINISH (F.O.W.), UNLESS
OTHERWISE NOTED.

5. ALL DIMENSIONS FOR NEW WORK ARE TO FACE OF STUD (F.O.S.), UNLESS NOTED OTHERWISE.

6. DO NOT SCALE DRAWINGS TO DETERMINE LOCATIONS AND LAYOUT OF THE WORK.

7. UNLESS OTHERWISE AGREED TO IN WRITING WITH THE OWNER, SECURE ALL PERMITS (BUILDING,
OCCUPANCY, ETC.) AND PAY FEES FOR SAME, AS REQUIRED BY STATE AND LOCAL RULES AND
REGULATIONS.

8. MAINTAIN IN GOOD CONDITION ONE COMPLETE APPROVED SET OF PLANS WITH ALL REVISIONS,
ADDENDA, AND CHANGE ORDERS ON THE PREMISES AT ALL TIMES. THESE ARE TO BE UNDER THE
CARE OF THE JOB SUPERINTENDENT. THE JOB SUPERINTENDENT MUST BE ON-SITE AT ALL TIMES
WHEN WORK OF THIS CONTRACT IS BEING PERFORMED. ALL CONSTRUCTION SETS SHALL REFLECT
SAME INFORMATION.

9. SCHEDULE ALL WORK OUTSIDE OF THE "LIMIT OF WORK" LINE(S) WITH THE OWNER. THE EXISTING
FIRE PROTECTION SYSTEMS (SPRINKLER, FIRE ALARM, ETC.) MUST BE MAINTAINED INTACT AND
OPERABLE AT ALL TIMES.  NOTIFY OWNER PRIOR TO SHUTTING DOWN ANY SUCH SYSTEMS TO
PERFORM WORK OF THIS CONTRACT.

10. MAINTAIN CLEAN AND ORDERLY WORK AREAS. DO NOT ALLOW TRASH AND DEBRIS TO
ACCUMULATE. COMBUSTIBLE DEBRIS SHALL NOT BE PERMITTED TO ACCUMULATE WITHIN BUILDING.
IN GENERAL, ALL BUILDING SURFACES WITHIN CONSTRUCTION LIMITS SHALL BE CLEANED AT
PROJECT COMPLETION. USE CLEANING MATERIALS AS RECOMMENDED BY PRODUCT
MANUFACTURERS. EMPLOY EXPERIENCED WORKMEN OR PROFESSIONAL CLEANERS. BEFORE
INSPECTION FOR SUBSTANTIAL COMPLETION, COMPLETE ALL NECESSARY CLEANING WITHIN AREA
OF WORK, INCLUDING THE FOLLOWING:

10.1. REMOVE GREASE, DIRT, STAINS, FINGERPRINTS, ETC. FROM EXPOSED TO VIEW
FINISHED SURFACES. TOUCH UP MARRED SURFACES AS REQUIRED.
10.2. REMOVE PROTECTIVE COVERS FROM, CLEAN AND POLISH EXPOSED TO VIEW
FIXTURES, WINDOWS, HARDWARE, ETC.

11. COMPLY WITH ALL PUBLISHED FEDERAL, STATE AND LOCAL RECOMMENDATIONS AND
REQUIREMENTS FOR SAFETY AND ACCIDENT PREVENTION, INCLUDING THOSE OF THE A.G.C., A.S.A.,
OSHA, ETC. TAKE ALL NECESSARY PRECAUTIONS TO ENSURE THE SAFETY OF THE OCCUPANTS AND
WORKERS AT ALL TIMES. MAINTAIN AT LEAST TWO TYPE 2A-10 BC FIRE EXTINGUISHERS ON SITE
DURING CONSTRUCTION.

12. PROVIDE TEMPORARY DUST PARTITIONS, BARRICADES AND PROTECTIVE ENCLOSURES
REQUIRED TO PROPERLY SECURE, WEATHER PROTECT, AND ISOLATE AREAS OF WORK AND
EXISTING AREAS, TO REMAIN, AND TO ASSURE CONTINUING FACILITY OPERATIONS IN GENERAL.

13. BE RESPONSIBLE FOR THE COMPLETE SECURITY OF THE WORK PREMISES WHILE JOB IS IN
PROGRESS AND UNTIL JOB IS COMPLETED. ACCESS TO THE BUILDING DURING NON-OPERATING
HOURS SHALL NOT JEOPARDIZE SECURITY OF THE BUILDING OR SURROUNDING SITE. BE
RESPONSIBLE FOR SUBCONTRACTORS WORKING IN THE BUILDING DURING NON-OPERATING HOURS.

14. EXACT LOCATIONS, QUANTITIES AND TYPES OF FIRE EXTINGUISHERS AND CABINETS ARE
SUBJECT TO REVIEW BY LOCAL AUTHORITIES. VERIFY SAME PRIOR TO PURCHASE AND
INSTALLATION.

15. THE OWNER RESERVES THE RIGHT TO PERFORM ADDITIONAL WORK THAT IS NOT PART OF THIS
CONTRACT WITH HIS OWN FORCES, UNDER SEPARATE CONTRACTS AND/OR WITH OTHER
CONTRACTORS OR VENDORS. COOPERATE WITH THE OWNER AND OTHER CONTRACTORS AND
COORDINATE WORK WITH THE OWNER SO THAT WORK BY OTHERS CAN BE INCORPORATED IN A
TIMELY MANNER.

16. ALL DAMAGES TO THE BUILDING PROPERTY DUE TO CONTRACT OPERATIONS MUST BE
REPORTED IMMEDIATELY TO THE OWNER.

17. ALL MATERIALS SHALL BE FURNISHED AND INSTALLED IN STRICT ACCORDANCE WITH THE
MANUFACTURERS WRITTEN INSTRUCTIONS AND RECOMMENDATIONS, BY SKILLED WORKMEN UNDER
ADEQUATE SUPERVISION. MATERIALS AND METHODS OF INSTALLATION SHALL ALSO CONFORM TO
THE APPROPRIATE NATIONAL TRADE HANDBOOKS; I.E. ARCHITECTURAL WOODWORK INSTITUTE'S
QUALITY STANDARDS, UNITED STATES GYPSUM'S, GYPSUM CONSTRUCTION HANDBOOK, ETC.
COPIES OF MANUFACTURER'S INSTALLATION INSTRUCTIONS FOR ALL PRODUCTS SHALL BE
AVAILABLE AT JOB SITE.

18. ALL MILLWORK, WOODWORK AND WOOD DOORS SHALL BE FABRICATED, FURNISHED, AND
INSTALLED IN STRICT ACCORDANCE WITH THE APPROPRIATE SECTIONS OF THE ARCHITECTURAL
WOODWORK INSTITUTE'S, 'ARCHITECTURAL WOODWORK QUALITY STANDARDS', CUSTOM GRADE,
UNLESS OTHERWISE NOTED. PROVIDE ARCHITECTURAL WOODWORK INSTITUTE QUALITY
CERTIFICATION PROGRAM LABELS OR CERTIFICATES INDICATING THAT THE WOODWORK, INCLUDING
INSTALLATION, COMPLIES WITH REQUIREMENTS OF GRADES SPECIFIED. THE CONTRACTOR, UPON
AWARD OF WORK, SHALL REGISTER THIS PROJECT WITH THE ARCHITECTURAL WOODWORK
INSTITUTE QUALITY CERTIFICATION PROGRAM. (800) 449-8811.

19. ANY SUBSTITUTIONS FOR MATERIALS/MANUFACTURERS SYSTEMS SPECIFIED MUST BE PRE-
APPROVED BY THE ARCHITECT. SUBMIT SUBSTITUTION REQUEST IN WRITING, ALONG WITH
APPROPRIATE SHOP DRAWINGS, PROPOSED MANUFACTURER'S PRODUCT DATA, AND SAMPLE(S) OF
PRODUCT(S) IN COLOR(S)/FINISH(ES) PROPOSED. NOTE THE REASON FOR THE SUBSTITUTION AND
ANY COST SAVINGS TO BE CREDITED TO THE OWNER FOR USE OF SUBSTITUTED PRODUCT OR
SYSTEM. EVALUATION OF CONTRACTOR-PROPOSED SUBSTITUTIONS BY THE ARCHITECT MAY
REQUIRE ADDITIONAL SERVICES IN THE FORM OF RESEARCH OR REDESIGN. THE OWNER AND/OR
CONTRACTOR WILL BE NOTIFIED OF THE NEED FOR ADDITIONAL SERVICES PRIOR TO REVIEW OF A
PROPOSED SUBSTITUTION. THE OWNER MUST AUTHORIZE ADDITIONAL SERVICES PRIOR TO THE
ARCHITECT CONDUCTING A REVIEW OF THE PROPOSED SUBSTITUTION IN QUESTION.

20. SUBSTITUTIONS:  WHEN PROVIDING A PRODUCT OR MATERIAL WHICH IS A SUBSTITUTE FROM
WHAT THE DRAWINGS SHOW AS THE "BASE SPECIFICATION", THE GENERAL CONTRACTOR SHALL BE
RESPONSIBLE FOR COORDINATION OF ANY VARIATIONS FROM THE ORIGINALLY SPECIFIED PRODUCT,
INCLUDING BUT NOT LIMITED TO DIMENSIONAL VARIATIONS, UTILITY REQUIREMENTS, OR
STRUCTURAL SUPPORT.

21. REPLACE OR REMEDY ANY FAULTY, IMPROPER OR INFERIOR MATERIALS OR WORKMANSHIP
WHICH SHALL APPEAR WITHIN ONE (1) YEAR OR AS OTHERWISE SPECIFIED FOR A SPECIFIC
COMPONENT AFTER COMPLETION AND ACCEPTANCE OF THE WORK UNDER THIS CONTRACT.

22. ARRANGE AND PAY FOR ANY REQUIRED TEMPORARY UTILITIES AND FACILITIES. PROVIDE
TEMPORARY HEAT AND WEATHER PROTECTION AS REQUIRED.

23. LOCATE ALL EXISTING UTILITIES WHETHER SHOWN HEREIN OR NOT AND PROTECT THEM FROM
DAMAGE. BEAR ALL EXPENSE OF REPAIR OR REPLACEMENT OF UTILITIES OR OTHER PROPERTY
DAMAGED BY OPERATIONS IN CONJUNCTION WITH PERFORMANCE OF THE WORK.

24. LOCATIONS FOR CONSTRUCTION DUMPSTERS OR OTHER TEMPORARY FACILITIES AND STAGING
AREAS OUTSIDE OF THE WORK AREA MUST BE REVIEWED WITH, AND APPROVED BY, THE OWNER,
AND/OR LOCAL AUTHORITIES AS APPROPRIATE.

25. NEW GYPSUM WALLBOARD SUBSTRATES APPLIED OVER EXISTING BASES TO REMAIN, NEW
STEEL STUDS, OR NEW WOOD STUDS, SHALL BE SECURED WITH APPROPRIATE SCREW FASTENERS.
INSTALLATION SHALL BE IN ACCORDANCE WITH "GYPSUM CONSTRUCTION HANDBOOK" BY U.S.G.  ALL
JOINTS SHALL BE TAPED AND FINISHED AND APPROPRIATE METAL TRIM PROVIDED WHERE
REQUIRED.

26. PROVIDE BACK-BLOCKING AS REQUIRED TO ACHIEVE FIRM ATTACHMENT OF ALL ITEMS OF
ARCHITECTURAL WOODWORK AND ALL OTHER WALL AND/OR CEILING MOUNTED FINISHES,
EQUIPMENT AND ACCESSORIES, FIXTURES, ETC. ALL WOOD USED FOR BACK-BLOCKING IN
CONCEALED SPACES SHALL BE PRESSURE-TREATED WITH FIRE-RESISTANT CHEMICALS (KOPPERS
OR EQUAL).

27. PROVIDE A BEAD OF SANITARY, MILDEW RESISTANT SILICONE SEALANT AT THE FOLLOWING
LOCATIONS:

27.1. METAL DOOR FRAME AND WALL CONNECTIONS.
27.2. CONDUIT AND PIPE PENETRATIONS AT WALLS AND CEILINGS.
27.3. JUNCTION OF MILLWORK AND SURROUNDING SURFACES.
27.4. TOILET ACCESSORIES AND TILE WALL CONNECTIONS.
27.5. BASEBOARD TO WALL
27.6. WINDOW FRAMES AND MISC. TRIMWORK JOINTS WITH WALL.
27.7. INTERSECTION OF DISSIMILAR MATERIALS.
27.8. ELSEWHERE AS SHOWN ON DRAWINGS OR WHERE REQUIRED BY THE
ARCHITECT, OR LOCAL AUTHORITIES. PROVIDE PAINTABLE SEALANTS AT LOCATIONS
SCHEDULED TO RECEIVE PAINTED OR STAINED FINISHES.

28. WHERE PIPES, CONDUITS, CABLE WIRES, DUCTS, OR SIMILAR BUILDING SERVICE EQUIPMENT
PASS THROUGH FIRE-RATED ASSEMBLIES (IE FLOORS AND WALLS), THE SPACE BETWEEN THE
PENETRATING ITEM AND THE RATED ASSEMBLY SHALL BE FILLED WITH A MATERIAL CAPABLE OF
MAINTAINING THE FIRE-RESISTANCE OF THE ASSEMBLY.

29. A PORTION OF THE WORK OF THIS CONTRACT INVOLVES THE UNCOVERING OF ORIGINAL
SURFACES BY THE REMOVAL OF EXISTING FURRED OUT WALLS, FINISHES, SUSPENDED CEILINGS,
FLOOR COVERINGS, ETC. THE ORIGINAL SURFACES SHALL BE PATCHED, REPAIRED, CLEANED,
PREPARED FOR FINISHING AND REFINISHED AS SCHEDULED. REFER TO GENERAL DEMOLITION
NOTES.

(FOR WORK IN OCCUPIED BUILDINGS)

1. PLAN AND SCHEDULE WORK AND PURCHASING IN ORDER TO MINIMIZE ON-SITE
CONSTRUCTION TIME AND DISRUPTION OF EXISTING BUILDING OCCUPANTS AND
OPERATIONS.

2. THE OWNER MAY AUTHORIZE THE CONTRACTOR TO COMMENCE WORK BASED ON THE
CONTRACTOR'S AGREEMENT TO ADHERE TO CERTAIN RULES AND REGULATIONS. THE
CONTRACTOR SHALL AGREE TO ANY SUCH RULES AND REGULATIONS TO THE
SATISFACTION OF THE OWNER PRIOR TO START OF WORK. A COPY OF CURRENT RULES,
IF AVAILABLE SHALL BE PROVIDED BY THE OWNER AT CONTRACTOR'S REQUEST.

3. THE OWNER RESERVES THE RIGHT TO INSTALL EQUIPMENT IN COMPLETED AREAS OF
THE BUILDING, PRIOR TO SUBSTANTIAL COMPLETION PROVIDED THAT SUCH OCCUPANCY
DOES NOT INTERFERE WITH COMPLETION OF THE WORK.

4. MAINTAIN MEANS OF EGRESS DURING CONSTRUCTION AS REQUIRED BY NFPA 101, LIFE
SAFETY CODE, CURRENT EDITION AND LOCAL AUTHORITIES.

5. WORKMEN SHALL CONDUCT THEMSELVES IN A REASONABLE MANNER (I.E. SHALL NOT
USE PROFANITY, CREATE A NUISANCE TO SURROUNDING BUILDING OCCUPANTS, LOITER
IN SURROUNDING BUILDINGS, ETC.).

6. IN THE EVENT THAT ANY PORTION OF THE WORK WILL DISTURB AND/OR DISRUPT ANY
OTHER OPERATIONS IN THE BUILDING, MAKE ARRANGEMENTS WITH THE OWNER TO
CONDUCT THE WORK AT A TIME AGREED UPON BY THE AFFECTED OPERATIONS AND/OR
PARTIES. ANY AND ALL SUCH WORK AND RELATED CIRCUMSTANCES SUCH AS POWER
SHUT DOWNS, PIPING, CABLING, FIRE ALARM, ETC., WILL BE COORDINATED WITH ALL
AFFECTED OPERATIONS, OWNER AND AUTHORITIES HAVING JURISDICTION OVER THE
AFFECTED WORK.

30. IF NOT SPECIFIED OTHERWISE, COLORS AND FINISHES OF SPECIFIED PRODUCTS WILL
BE SELECTED FROM MANUFACTURER'S STANDARD RANGE.

31. PRODUCTS SHALL BE PROPERLY ENCLOSED IN CONTAINERS, BOXES, PACKAGES, ETC.
TO PREVENT DAMAGE DURING TRANSPORTATION AND HANDLING. DELIVER IN
MANUFACTURER'S ORIGINAL UNOPENED CONTAINERS WITH LABELS INDICATING BRAND
NAMES, MODEL NUMBERS, QUALITY DESIGNATIONS, FIRE RESISTANCE RATINGS, ETC.

32. DESIGNATE DELIVERY DATES OF OWNER FURNISHED ITEMS IN THE CONSTRUCTION
SCHEDULE. RECEIVE, UNLOAD AND HANDLE OWNER FURNISHED ITEMS TO BE INSTALLED
BY THE CONTRACTOR AT THE SITE. STORE MATERIALS DELIVERED TO SITE OFF GROUND,
UNDER COVER, IN DRY WELL VENTILATED LOCATIONS SECURE FROM VANDALISM AND
THEFT, IN FULL CONFORMANCE WITH MANUFACTURER'S RECOMMENDATIONS.
CAREFULLY PROTECT STORED MATERIALS FROM DAMAGE, DAMPNESS, AND EXTREMES
OF TEMPERATURE. PROVIDE SEPARATORS BETWEEN FINISHED MATERIALS WHICH ARE
STORED IN STACKED OR LEANING POSITIONS.

33. CLOSE-OUT SUBMITTALS REQUIRED AT FINAL COMPLETION SHALL INCLUDE:

33.1. OPERATING AND MAINTENANCE MANUALS.
33.2. INSTRUCTION OF OWNER AND/OR BUILDING OWNER PERSONNEL IN
MAINTENANCE AND OPERATION OF SYSTEMS.
33.3. SUBMISSION OF CERTIFICATIONS, TEST REPORTS, ETC.
33.4. PROVISION OF SPARE PARTS AND MAINTENANCE MATERIALS, NEATLY 

WRAPPED
OR PACKAGED IN STANDARD SIZES, AND CLEARLY LABELED. THIS INCLUDES 5%
STOCK OF CARPET, VINYL TILE, WALL COVERING AND THREE GALLONS OF PAINT 

OF
EACH COLOR AND SHEEN SPECIFIED.
33.5. CERTIFICATE OF INSURANCE FOR PRODUCTS AND COMPLETED 

OPERATIONS.
33.6. TYPED LIST OF MAJOR SUB-CONTRACTORS AND SUPPLIERS WITH 

ADDRESSES
AND TELEPHONE NUMBERS.

34. UPON AWARD OF CONTRACT, THE CONTRACTOR SHALL SUBMIT A LIST OF
ELECTRONIC DRAWING FILES, IF ANY, THAT THEY WOULD LIKE TO RECEIVE FROM THE
ARCHITECT OR ENGINEERS FOR USE IN PERFORMANCE OF THEIR CONTRACT
OBLIGATIONS, INCLUDING PREPARATION OF SHOP DRAWINGS. DRAWINGS IN .PDF
FORMAT WILL BE PROVIDED UPON REQUEST AT NO CHARGE. .DWG FORMAT WILL BE
PROVIDED UPON RECEIPT OF A SIGNED INDEMNIFICATION AGREEMENT. THE FOLLOWING
SCHEDULE OF FEES SHALL APPLY FOR THE DELIVERY OF .DWG FILES: $200 FOR THE
FIRST DRAWING; $75 FOR EACH ADDITIONAL DRAWING.

35. SHOP DRAWINGS, PRODUCT DATA, AND OTHER SUBMITTALS (OTHER THAN ACTUAL
SAMPLES) SHALL BE SUBMITTED IN ELECTRONIC (PDF) FORMAT WHEREVER POSSIBLE.
PROVIDE 5 COPIES OF ALL PAPER SUBMITTALS.

36. ALLOW TIME FOR SUBMITTAL REVIEW, INCLUDING TIME FOR RESUBMITTALS, AS
FOLLOWS.  TIME FOR REVIEW SHALL COMMENCE ON ARCHITECT'S RECEIPT OF
SUBMITTAL.  NO EXTENSION OF THE CONTRACT TIME WILL BE AUTHORIZED BECAUSE OF
FAILURE TO TRANSMIT SUBMITTALS ENOUGH IN ADVANCE OF THE WORK TO PERMIT
PROCESSING, INCLUDING RESUBMITTALS.  ALLOW [14] DAYS FOR INITIAL REVIEW OF EACH
SUBMITTAL.  ALLOW ADDITIONAL TIME IF COORDINATION WITH SUBSEQUENT SUBMITTALS
IS REQUIRED.

37. PRIOR TO SUBSTANTIAL COMPLETION, CONTRACTOR TO PROVIDE THE OWNER AND
ARCHITECT WITH SUBCONTRACTOR'S PUNCH LIST OF INCOMPLETE ITEMS STATING
REASON FOR INCOMPLETION AND VALUE OF INCOMPLETION.

GENERAL WALL NOTES
INTERIOR ONLY / NON-LOAD BEARING

1. PROVIDE CEMENT BACKER BOARD IN LIEU OF GYP. BOARD AT ALL LOCATIONS SCHEDULED TO
RECEIVE CERAMIC TILE. SEE INTERIOR ELEVATIONS AND ROOM FINISH SCHEDULE.

2. PROVIDE MOISTURE RESISTANT GYP. BOARD IN LIEU OF REGULAR GYP. BOARD AT ALL WET WALL
AREAS (RESTROOMS, KITCHENS, SERVICE AREAS, ETC.) SEE INTERIOR ELEVATIONS AND ROOM
FINISH SCHEDULE.

3. ALL JOINTS OF GYPSUM BOARD/CEMENT BACKER BOARD SHALL BE TAPED AND FINISHED PER
MANUFACTURER'S WRITTEN SPECIFICATIONS. PROVIDE ALL APPROPRIATE TRIM AND ACCESSORIES
FOR A COMPLETE INSTALLATION.

4. PRIME PAINT AND OTHERWISE PREPARE WALL SUBSTRATES IN ACCORDANCE WITH
MANUFACTURER'S SPECIFICATIONS, AND AS REQUIRED TO RECEIVE FINISHES SPECIFIED.

5. INSTALL GYPSUM BOARD FINISH ON UNRATED WALLS TO 6" ABOVE CEILING, TYP., UNLESS NOTED
OTHERWISE ON WALL TYPES.

6. REVIEW ALL DRAWINGS FOR FINISHES, MILLWORK, FIXTURES AND EQUIPMENT ITEMS THAT WILL
REQUIRE BACK-BLOCKING IN WALLS TO PROPERLY ATTACH SAME. COORDINATE WORK SO THAT ALL
BACK-BLOCKING IS PROVIDED PRIOR TO INSTALLATION OF SUBSTRATES ON PARTITIONS.

7. METAL STUD FRAMING AT INTERIOR DOOR JAMBS AND WINDOW SHALL BE 20 GA., TYP.

8. ISOLATE FRAMING SYSTEM FROM STRUCTURAL LOADING BOTH HORIZONTALLY AND VERTICALLY.

9. PROVIDE SLIP OR CUSHIONED JOINTS AT TOP OF WALLS WHERE THEY MEET STRUCTURAL BEAMS
OR DECK ABOVE.  MAINTAIN LATERAL STABILITY.

10. DEPTH: 3-5/8" STUDS UNLESS OTHERWISE NOTED, OR REQUIRED TO MEET SPAN AND DEFLECTION
CONSTRAINTS.

GENERAL DEMOLITION NOTES
1. IN ACCORDANCE WITH FEDERAL REGULATIONS PROMULGATED UNDER THE CLEAN AIR ACT, AND
COMMONLY REFERRED TO AS ASBESTOS NESHAP, MORE SPECIFICALLY, 40 CFR PART 61, SUBPART
M, SECTION 61.145, THE CONTRACTOR SHALL VERIFY THAT AN ASBESTOS SURVEY HAS BEEN
CONDUCTED PRIOR TO THE COMMENCEMENT OF DEMOLITION OR RENOVATION WORK WHICH IS
PART OF THIS CONTRACT.

2. IN ACCORDANCE WITH ABOVE REGULATION REQUIREMENTS, THE CONTRACTOR SHALL FILE
WRITTEN NOTIFICATION WITH THE EPA PRIOR TO ANY DEMOLITION WORK BEING PERFORMED
REGARDLESS OF THE AMOUNT OF ASBESTOS, INCLUDING ZERO.

3. ALL DEMOLITION WORK SHALL BE PERFORMED IN ACCORDANCE WITH FEDERAL, STATE AND
LOCAL REGULATIONS. SECURE REQUIRED PERMITS. ARRANGE WITH BUILDING OWNER AND/OR
APPROPRIATE UTILITY COMPANIES FOR SERVICE SHUTOFFS BEFORE BEGINNING DEMOLITION
OPERATIONS.

4. CONSULT WITH OWNER AND FIRE OFFICIALS PRIOR TO MAKING ANY ALTERATIONS TO THE
EXISTING FIRE ALARM AND SPRINKLER SYSTEM.

5. COORDINATE ALL DEMOLITION OPERATIONS WITH OWNER FOR SHUTDOWN PERIODS AND
SEQUENCE OF WORK. PROVIDE TEMPORARY DUST PARTITIONS, BARRICADES, SIGNAGE, AND
PROTECTIVE ENCLOSURES REQUIRED TO PROPERLY SECURE, ISOLATE, WATERPROOF, AND
PROTECT AREAS OF WORK FROM EXISTING AREAS TO REMAIN IN OPERATION AND TO ASSURE
CONTINUING FACILITY OPERATIONS IN GENERAL. IDENTIFY AND PROTECT ANY AREAS WHERE
DEMOLITION IS TO TAKE PLACE WHERE THE DEMOLITION CREATES A PHYSICAL SAFETY HAZARD.
THE CONTRACTOR SHALL KEEP THE CORRIDORS AND EXITS CLEAR OF DEBRIS, STORED MATERIALS,
ETC., AT ALL TIMES TO PROVIDE REQUIRED FIRE EGRESS FROM THE BUILDING.

6. MAKE EVERY EFFORT POSSIBLE TO MINIMIZE DISTURBANCES TO BUILDING OCCUPANTS.
COORDINATE HOURS OF DISRUPTIVE DEMOLITION WITH BUILDING OWNER PRIOR TO
COMMENCEMENT.

7. IT IS NOT THE INTENT TO SHOW EVERY PIECE OR ITEM TO BE REMOVED IN DEMOLITION WORK.
MECHANICAL, ELECTRICAL AND OTHER WORK RELATED TO A WALL OR AREA SCHEDULED FOR
DEMOLITION AND REMOVAL SHALL BE REMOVED WHETHER SPECIFICALLY ITEMIZED OR NOT.
TERMINATE, CAP AND REMOVE ALL ABANDONED ELECTRICAL CONDUIT, WIRING BOXES, SWITCHES,
ETC; PLUMBING, PIPING, AND PLUMBING FIXTURES, ETC; HVAC DUCTWORK, CONTROLS, PIPING, ETC;
AS REQUIRED.

8. WHEN WALLS, COLUMNS, OR OTHER SUPPORTING AND/OR BRACING ELEMENTS ARE SCHEDULED
FOR DEMOLITION, TEMPORARY STRUCTURAL SUPPORTS AND BRACING FOR THE ADJACENT
CONSTRUCTION SHALL BE PROVIDED AND MAINTAINED UNTIL THE PERMANENT SUPPORTING
STRUCTURES ARE IN PLACE AND ABLE TO SUPPORT IMPOSED LOADS. ANY STRUCTURAL BRACING
DISCOVERED DURING DEMOLITION IS NOT TO BE REMOVED - NOTIFY ARCHITECT OF ANY AND ALL
SUCH DISCOVERIES IMMEDIATELY.

9. WHERE EXISTING WALL SUBSTRATES REMAIN AS BASE MATERIAL SURFACES FOR INSTALLATION
OF NEW FINISHES, REMOVE PROJECTIONS, FILL VOIDS, SECURE OR REMOVE AND REPLACE ANY
EXISTING LOOSE OR OTHERWISE UNSUITABLE SUBSTRATE MATERIALS AND ADD BLOCKING OR
STRAPPING TO RECEIVE NEW MATERIALS AND FINISHES. STRIP EXISTING WALL FINISH MATERIAL TO
EXPOSE SUBSTRATE WHERE NEEDED.

10. REMOVE ALL FINISH FLOORING MATERIALS INCLUDING WALL BASE FROM EXISTING FLOORS
SCHEDULED TO RECEIVE NEW FLOORING. GRIND, SCRAPE, SAND, CLEAN AND OTHERWISE PREPARE
SUBSTRATE PRIOR TO INSTALLATION OF NEW FINISH FLOORING. PREPARE SUBSTRATE IN
ACCORDANCE WITH FLOORING MANUFACTURER'S WRITTEN SPECIFICATIONS. PROVIDE LEVELING
MASTICS AND GROUTS AS REQUIRED TO RENDER SUBSTRATES LEVEL AND TRUE TO 1/8" IN 10', AND
AS REQUIRED TO BLEND ADJACENT DISSIMILAR FLOORING MATERIALS.

11. REMOVE EXISTING CEILING FINISH MATERIAL, FRAMING/SUSPENSION SYSTEMS, INCLUDING LIGHT
AND CEILING FIXTURES, AS REQUIRED TO ACCOMMODATE NEW WORK. IN ROOMS WHERE CEILINGS
ARE TO REMAIN AND SECTIONS OF PARTITIONS ARE TO BE REMOVED/RELOCATED, CEILINGS SHALL
BE PATCHED AND REPAIRED TO MATCH EXISTING.

12. NEATLY SAWCUT SLAB, AND TRENCH AND EXCAVATE FOR NEW PLUMBING OR ELECTRICAL
WORK AS SHOWN OR REQUIRED ON PLUMBING AND ELECTRICAL DRAWINGS. WHERE CUT FOR
TRENCHING, BACKFILL, COMPACT FILL REPAIR/INSTALL NEW VAPOR BARRIER TO PROVIDE WATER
TIGHT SYSTEM, AND PATCH SLAB TO BLEND INDISTINGUISHABLE WITH ADJACENT SLAB. REPAIR
EXISTING VAPOR BARRIER.

13. PATCH, REPAIR AND REFINISH ALL SURFACES TO MATCH AND ALIGN WITH EXISTING ADJACENT
SURFACES SCHEDULED TO REMAIN, AND PREPARE TO RECEIVE NEW FINISHES SPECIFIED. WORK
SHALL INCLUDE ALL LABOR AND MATERIALS ON ALL SURFACES REQUIRED TO RENDER SUBSTRATES
ACCEPTABLE TO RECEIVE NEW FINISHES SPECIFIED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN RECOMMENDATIONS.

14. PROTECT FROM LOSS OR DAMAGE ALL ITEMS INTENDED FOR SALVAGE AND REUSE, OR
SCHEDULED TO REMAIN.

15. REPLACE IN KIND ANY EXISTING CONSTRUCTION, OR ITEM INTENDED TO REMAIN, OR BE
SALVAGED FOR REUSE, BUT DAMAGED OR LOST AS A RESULT OF THE WORK OF THIS CONTRACT.

16. REUSE OF SALVAGED MATERIALS NOT SPECIFICALLY SCHEDULED FOR REUSE, WILL BE AT THE
SOLE DISCRETION OF THE OWNER. IN NO CASE SHALL SALVAGED MATERIAL BE INCORPORATED IN
THE WORK THAT DOES NOT MEET MINIMUM REQUIREMENTS OF STATE AND LOCAL CODES AND
REGULATIONS.

17. SCHEDULES OF ADDITIONAL ITEMS TO BE SALVAGED (IF ANY) ARE TO BE PROVIDED BY THE
OWNER UPON REQUEST OF THE CONTRACTOR.

18. ITEMS TO BE SALVAGED BUT NOT SO SCHEDULED ON THE DEMOLITION PLAN SHALL BE
CONFIRMED BY THE CONTRACTOR WITH THE OWNER. ALL ITEMS TO BE TURNED OVER TO THE
OWNER, SHALL BE PROTECTED DURING DEMOLITION AND REMOVAL AND SHALL BE DELIVERED IN AN
UNDAMAGED CONDITION.

19. REMOVE ALL DEMOLISHED MATERIALS NOT SCHEDULED FOR SALVAGE AND REUSE, OR THOSE
TO BECOME PROPERTY OF THE OWNER, FROM THE SITE AND DISPOSE OF IN ACCORDANCE WITH
LOCAL, STATE AND FEDERAL REGULATIONS.

20. DISCONNECT ALL ELECTRICAL POWER TO PARTITIONS AND OTHER ITEMS, AREAS, ELEMENTS
INVOLVED IN THE DEMOLITION PRIOR TO DEMOLITION.

21. CONFINE TOOLS AND EQUIPMENT, STORAGE OF MATERIALS AND OPERATIONS TO LIMITS
DESIGNATED BY THE BUILDING OWNER. THE PREMISES SHALL BE MAINTAINED IN SAFE, ORDERLY
CONDITION AT ALL TIMES. REMOVE DEBRIS DAILY. COVER DUMPSTERS WITH FIRE RESISTANT TARPS
SECURELY FASTENED TO PREVENT VANDALISM.

22. IN THE EVENT THAT SUSPECTED HAZARDOUS MATERIALS ARE DISCOVERED DURING THE
COURSE OF DEMOLITION, CEASE WORK IMMEDIATELY AND NOTIFY THE BUILDING OWNER OF ANY
SUCH DISCOVERIES.

23. FOR ADDITIONAL DEMOLITION NOTES, REFER TO STRUCTURAL, MECHANICAL AND ELECTRICAL
DEMOLITION DRAWINGS, IF ANY.

24. DEMOLITION PLANS SHALL BE USED IN CONJUNCTION WITH DRAWINGS FOR NEW
CONSTRUCTION (INTERIOR ELEVATIONS, DETAILS, ETC.) SO THAT EXACT LIMIT AND BOUNDARIES OF
SPECIFIC DEMOLITION MAY BE DETERMINED.

25. ENSURE THAT ALL ELECTRICAL, MECHANICAL, FIRE PROTECTION, VOICE/DATA WIRING, AND
PLUMBING SYSTEMS SERVING OTHER TENANTS AND BASE BUILDING SYSTEMS WILL REMAIN
OPERATIONAL DURING THE COURSE OF DEMOLITION. SURVEY THE SITE BEFORE STARTING WORK
TO IDENTIFY LOCATIONS OF THESE SYSTEMS.

A4.1

1 SIM

101A

A

1

N

ROOM NAME
101

1

A6.1

SIM

1

A6.1

SIM

A

C1

AA

A

ENLARGED PLAN OR DETAIL CALLOUT

DOOR TAG; SEE DOOR 
SCHEDULE ON DWG. A7.??

FINISH TAG; SEE FINISH 
SCHEDULE ON DWG. A7.??

COLUMN GRID TAGS

NORTH ARROW

ROOM TAG

WALL AND PARTIAL SECTION KEY

DETAIL VIEW KEY

DRAWING KEYNOTE

SPOT ELEVATION - CEILING HEIGHT

WALL TYPE; SEE WALL TYPES ON DWG. 
A0.1

WINDOW TAG

REVISION TAG

EXTERIOR ELEVATION KEY. 
NUMBERS USED FOR VIEW 
IDENTIFICATION

INTERIOR ELEVATION KEY. 
INDICATED NUMBERS USED FOR 
VIEW IDENTIFICATION

ARCHITECTURAL PLAN SYMBOLS

1

A6.1

SIM
1

A6.1

SIM

FULL BUILDING SECTION KEY

1

4A8.1

1

MATCHLINE

2

3

4A5.1

A DEMOLITION KEYNOTE

AREA SHADED NOT IN SCOPE

ALIGN SURFACE

ALTERNATES - 01 2300
ALT#1: PROVIDE 60-MIN GLASS BLOCK WALL ASSEMBLY (SEVES GLASS BLOCK, CLARITY 

8X8X4 THICKSET 60 OR APPROVED EQUAL), IN LIEU OF 1-HR RATED GYPSUM BOARD 
WALL ASSEMBLY. (SEE 6/A1.4�

ALT#2: PROVIDE 1/2" TEMPERED GLASS IN LIEU OF METAL MESH INFILL PANELS AT INTERIOR 
ENTRY MONUMENTAL STAIR (SEE 2&3/A5.2�

ALTERNATES - 01 2300
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1" = 20'-0"

DEMO KEY PLAN

$D-1.0
1

%,'�'2&80(176� ���0����

AD1.1

2

AD1.1

5
AD1.1

5 OPP

AD1.1

4

AD1.1

1

AD1.1

1

AD1.1

3

AD1.1

3

AD1.1

1

AD1.1

1

AD1.1

3

TYPICAL DEMO PLAN
(FLOORS 1-3)

TYPICAL BASEMENT
DEMO PLAN

TYPICAL DEMO PLAN
(FLOORS 1-3)

TYPICAL DEMO PLAN
(FLOORS 1-3)

TYPICAL DEMO PLAN
(FLOORS 1-3)

TYPICAL BASEMENT
DEMO PLAN

BASEMENT S/W
STAIR DEMO PLAN

TYPICAL BASEMENT
DEMO PLAN

AD1.1

6

AD1.1

7

1" = 20'-0"1 DEMO KEY PLAN
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1/4" = 1'-0"

ENLARGED DEMO 
PLANS

1

%,'�'2&80(176� ���0����

$D-1.�

10'-0"

LANDING
F.F.E. (EXISTING)

8'5" (VIF)

4'0" (VIF)

0'0" (VIF)

9R
 @

 6
" E

A

8T
 @

 1
2"

 E
A

8R
 @

 6
" E

A

7T
 @

 1
2"

 E
A

UP

BASEMENT
F.F.E. (EXISTING)

LANDING
F.F.E. (EXISTING)

UP

LANDING
F.F.E. (EXISTING)

BASEMENT
F.F.E. (EXISTING)

DN UP

LANDING
F.F.E. (EXISTING)

FIRST FLOOR
F.F.E. (EXISTING)

3'-0"

1'
-0

"
4'

-0
"

1'
-0

"

10'-0"

UP

DN

5R @ 6" EA

4T @ 11" EA

10'-0"

0'-0" 2'-6" (VIF)

1/4" = 1'-0"2 EXTERIOR STAIR DEMO PLAN

1/4" = 1'-0"3 TYPICAL BASEMENT STAIR DEMO PLAN

1/4" = 1'-0"4 BASEMENT S/W STAIR DEMO PLAN

1/4" = 1'-0"1 TYPICAL STAIR DEMO PLAN - FLOORS 1-3

REMOVE EXISTING DOOR 
AND STORE IN LOCATION 
PER OWNER'S DIRECTION

REMOVE EXISTING DOOR 
AND STORE IN LOCATION 
PER OWNER'S DIRECTION

EXISTING HOLLOW 
METAL-FRAMED GLASS 
ASSEMBLY TO REMAIN

REMOVE AND DISPOSE OF 
EXISTING HOLLOW METAL FRAME 
AND TRANSOM ABOVE

REMOVE AND DISPOSE OF 
EXISTING DOOR FRAME 
AND STORE IN LOCATION 
PER OWNER'S DIRECTION.

REMOVE AND DISPOSE 
EXISTING FLOOR-MOUNTED 
HANDRAILS. INFILL HOLES AS 
REQUIRED WITH REPAIR 
MORTAR TO MATCH EXISTING 
ADJACENT STONE SURFACES.

REMOVE AND DISPOSE EXISTING HANDRAIL 
AND INFILL HOLES IN EXISTING CONCRETE 
AS REQUIRED WITH REPAIR MORTAR TO 
MATCH EXISTING ADJACENT SURFACES.

1/4" = 1'-0"5 EXTERIOR STAIR

EXISTING 1-HR WALL 
ASSEMBLY

EXISTING STAIR ABOVE

EXISTING STAIR 
HANDRAILS AND 

GUARDRAILS

EXISTING 1-HR WALL 
ASSEMBLY

EXISTING STAIR 
HANDRAILS AND 

GUARDRAILS
TO REMAIN

EXISTING CABLE TRAY 
ABOVE

TO REMAIN

EXISTING FIRE SPRINKLER 
STANDPIPE TO REMAIN.
VERIFY LOCATION IN FIELD.

EXISTING STAIR ABOVE

EXISTING HOLLOW 
METAL-FRAMED GLASS 
ASSEMBLY TO REMAIN

FP SPRINKLER STANDPIPE
TO REMAIN

EXISTING CONCRETE 
MONUMENTAL WALLS.

EXISTING EXTERIOR MASONRY 
WALLS.

FP SPRINKLER 
STANDPIPE TO REMAIN

1/4" = 1'-0"6 EXTERIOR RAMP AT SOUTH/WEST SIDE DEMO PLAN

REMOVE AND DISPOSE OF EXISTING PIPE RAIL 
AND INFILL HOLES IN EXISTING CONCRETE AS 
REQUIRED WITH REPAIR MORTAR TO MATCH 
EXISTING ADJACENT SURFACES.

EXISTING HANDRAIL AND 
GUARDRAIL TO REMAIN

1/4" = 1'-0"7 SOUTH EXTERIOR STAIR DEMO PLAN

REMOVE AND DISPOSE OF EXISTING FLOOR 
MOUNTED HANDRAIL AND INFILL HOLES IN EXISTING 
CONCRETE AS REQUIRED WITH REPAIR MORTAR 
TO MATCH EXISTING ADJACENT SURFACES.

EXISTING STONE STAIRS.

01 7419, 02 4113

01 7419, 02 411301 7419, 02 4113

01 7419, 02 4113

01 7419, 02 4113

01 7419, 02 4113
01 7419, 02 4113

01 7419, 02 4113
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FIRE PROTECTION
NOTES, SYMBOLS,

& DETAILS

A-1.0
1

BID DOCUMENTS1 12/04/24

A1.3

1

A1.3

2 A1.3

1 SIM

A1.3

2 OPP

A1.1

1

A1.1

2

A1.2

1

A1.2

1 OPP

A1.3

4

A1.2

2

A1.3

4 OPP

A1.3

3 OPP
A1.3

3 OPP

A1.3

5

A1.1

2

A1.4

1

A1.4

4

A1.4

1

A1.4

2

A1.4

1 A1.4

1

A1.4

2 A1.4

2

BASEMENT

TYPICAL BASEMENT
STAIR PLAN

TYPICAL PLAN
(FLOORS 1-3)

BASEMENT S/W
STAIR PLAN

TYPICAL PLAN
(FLOORS 1-3)

TYPICAL BASEMENT
STAIR PLAN

TYPICAL PLAN
(FLOORS 1-3)

TYPICAL PLAN
(FLOORS 1-3)

A1.4

3

STAIR A
A0 BASEMENT

A1 FIRST FLOOR

A2 SECOND FLOOR

A3 THIRD FLOOR

STAIR B
B0 BASEMENT

B1 FIRST FLOOR

B2 SECOND FLOOR

B3 THIRD FLOOR

STAIR D
D0 BASEMENT

D1 FIRST FLOOR

D2 SECOND FLOOR

D3 THIRD FLOOR

STAIR C
C0 BASEMENT

C1 FIRST FLOOR

C2 SECOND FLOOR

C3 THIRD FLOOR

1" = 20'-0"1 PROPOSED KEY PLAN

 
 

 S ESU LL

MRI

R

YC

R

A

E

TTIH

*

RA C E

*

C

485 EAST AVE
PAWTUCKET, RI, 02860

PLAT 650 LOT 562

UPGRADES

 1810



1 2 3 4

A

B

C

D

SCALE

TITLE

NUMBER

SHEET

SEAL

ADDRESS

PROJECT NO

DATE

DESIGN

PROJECT

1 2 3 4

CHARLES E. SHEA
HIGH SCHOOL

FIRE/LIFE SAFETY
UPGRADES

DECEMBER 4, 2024

MM

JH: 1EBJ00023.000 / SWA: 2422

485 EAST AVENUE, PAWTUCKET RI 02860

of   12

KEY PLAN

DRAWN BY CHECKED BY A

B

C

D

Any use, alteration or reproduction of these drawings in whole or in part by
any means is strictly prohibited, unless specific written permission is

obtained from JENSEN HUGHES.
JENSEN HUGHES shall not be responsible for the consequences of

intentional or unintentional modifications of these drawings or the electronic
files by others or during the process of file or media transfer. Should any

portion of this drawing be altered after such permission, the altering
engineer shall affix to the item his/her seal and the notation “Altered By”

followed by his/her signature and the date of such alteration, and a specific
description of the alteration. 

REVISIONNO. DATE

TK SLH

117 Metro Center Blvd
Suite 1002

Warwick, RI 02886-1776
O: 401-736-8992

www.jensenhughes.com

1/4" = 1'-0"

PROPOSED 
ENLARGED 

EXTERIOR STAIR 
PLANS

A-1.1
1

BID DOCUMENTS1 12/04/24

UP

EQ EQ7'-4" O.C.

LANDING

F.F.E. (EXISTING)

EQ 7'-4" O.C. EQ

8'5" (VIF)

4'0" (VIF)

0'0" (VIF)

8R
 @

 6
" E

A

7T
 @

 1
2"

 E
A

9R
 @

 6
" E

A

8T
 @

 1
2"

 E
A

2
A5.1

1
A5.1

1
A3.1

EQEQ

EQ EQ7' 4" O.C.

7' 4" O.C.

LANDING

F.F.E. (EXISTING)

8'5" (VIF)

4'0" (VIF)

0'0" (VIF)

EQ EQ7'4" O.C.

1
A5.1

TYP

8R
 @

 6
" E

A

7T
 @

 1
2"

 E
A

9R
 @

 6
" E

A

8T
 @

 1
2"

 E
A

2
A5.1

TYP

10
R

 @
 6

" E
A

9T
 @

 1
2"

 E
A

1
A5.1

TYP

2
A3.1

1/4" = 1'-0"1 EAST MONUMENTAL STAIR AT MAIN ENTRY

1/4" = 1'-0"2 EAST MONUMENTAL STAIRS AT PRIMARY EXITS

2

11 INFILL OPENING ABOVE NEW DOOR WITH 1-HR RATED GWB WALL
ASSEMBLY (SEE 6/A1.4)

10
NEW 60-MINUTE FIRE RATED DOOR AND FRAME ON HOLD-OPENS. NEW
DOOR TO HAVE VISION PANEL W/ 60-MINUTE FIRE RATED GLASS AND
SIMULATED DIVIDING LITES TO MATCH EXISTING REMOVED DOOR.

9 NEW 1-HR RATED ASSEMBLY BEHIND EXISTING SIDE LIGHTS AND
TRANSOM: SEE DETAIL 6/A1.4

8 NEW PAINTED STEEL HANDRAIL MOUNTED OFF NEW GUARDRAIL.

7 NEW PAINTED STEEL GUARDRAIL WITH METAL MESH PANELS;
SEE A5.2 FOR DETAILS AND ELEVATIONS.

6 PROVIDE NEW PAINTED STEEL GUARDRAIL EXTENSION ON TOP OF
EXISTING HANDRAIL.

5 REPAIR EXISTING ALUMINUM GUARDRAIL AS REQUIRED.

4 PAINT EXISTING HANDRAIL AND/OR GUARDRAIL.

3 NEW CONCRETE PLANTER.

2 NEW PAINTED GALVINIZED STEEL FLOOR MOUNTED GUARDRAIL

1 NEW FLOOR MOUNTED HANDRAIL: PAINTED GALVINIZED STEEL PIPE RAIL
W/ INTERMEDIATE PIPE RAIL VERTICAL SUPPORTS AS REQUIRED.

PROPOSED KEY NOTES

EXISTING
CONCRETE PLINTH

2

11

FACE OF EXISTING
BUILDING EXTERIOR

11

1 1

11

1 1

22

FACE OF EXISTING
BUILDING EXTERIOR

EXISTING
CONCRETE PLINTH

EXISTING
CONCRETE 
PLINTH

1 1

EXISTING
STONE STAIRS

EXISTING
STONE STAIRS

EXISTING
STONE STAIRS

EXISTING
STONE STAIRS

EXISTING
CONCRETE STAIRS

3

3

05 5213

05 5213 05 5213

05 5213

05 5213

05 5213 05 5213

05 5213

05 521305 5213

05 5213 05 5213

05 521305 5213

05 5213 05 5213

32 9433

32 9433
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1/4" = 1'-0"

A-1.2
1

BID DOCUMENTS1 12/04/24

UP

EXISTING
CONCRETE PLINTH

EXISTING CONCRETE RETAINING WALL

EXISTING
CONCRETE PLINTH

EXISTING CONCRETE GUARDRAIL

UP

UP

UP

UP UP

1

3

3

1

1

1

7'-4" O.C, (TYP)

7'-4" O.C, (TYP)

1

7'-4" O.C, (TYP)

EQ
EQ

EQ
EQ

EQ

EQ EQ

EQ

1

1

1

1

EXISTING
CONCRETE STAIR

EXISTING
CONCRETE STAIR

EXISTING
CONCRETE STAIR

EXISTING CONCRETE STAIR

UP

EXISTING CONCRETE STAIR

EQ

EQ EQ

EQ

10
R

 @
 6

" E
A

9T
 @

 1
2"

 E
A

10
R

 @
 6

" E
A

9T
 @

 1
2"

 E
A

1
A5.1

TYP

1
A5.1

TYP

EQ EQ

1
A5.1

TYP

11
R

 @
 6

" E
A

10
T 

@
 1

2"
 E

A

5R @ 6"EA

4T @ 12" EA

5R @ 6"EA

4T @ 12" EA

UP

EXISTING
CONCRETE PLINTH

1

3"
3"

1

2

2

EXISTING
CONCRETE 

STAIR

8'
-0

"

3
A3.1

1/4" = 1'-0"1 EAST MONUMENTAL STAIRS AT STREET

1/4" = 1'-0"2 SOUTH/WEST EXTERIOR STAIR

11 INFILL OPENING ABOVE NEW DOOR WITH 1-HR RATED GWB WALL
ASSEMBLY (SEE 6/A1.4)

10
NEW 60-MINUTE FIRE RATED DOOR AND FRAME ON HOLD-OPENS. NEW
DOOR TO HAVE VISION PANEL W/ 60-MINUTE FIRE RATED GLASS AND
SIMULATED DIVIDING LITES TO MATCH EXISTING REMOVED DOOR.

9 NEW 1-HR RATED ASSEMBLY BEHIND EXISTING SIDE LIGHTS AND
TRANSOM: SEE DETAIL 6/A1.4

8 NEW PAINTED STEEL HANDRAIL MOUNTED OFF NEW GUARDRAIL.

7 NEW PAINTED STEEL GUARDRAIL WITH METAL MESH PANELS;
SEE A5.2 FOR DETAILS AND ELEVATIONS.

6 PROVIDE NEW PAINTED STEEL GUARDRAIL EXTENSION ON TOP OF
EXISTING HANDRAIL.

5 REPAIR EXISTING ALUMINUM GUARDRAIL AS REQUIRED.

4 PAINT EXISTING HANDRAIL AND/OR GUARDRAIL.

3 NEW CONCRETE PLANTER.

2 NEW PAINTED GALVINIZED STEEL FLOOR MOUNTED GUARDRAIL

1 NEW FLOOR MOUNTED HANDRAIL: PAINTED GALVINIZED STEEL PIPE RAIL
W/ INTERMEDIATE PIPE RAIL VERTICAL SUPPORTS AS REQUIRED.

PROPOSED KEY NOTES

3

3

3

3

PROPOSED 
ENLARGED 

EXTERIOR STAIR 
PLANS

32 9433

32 9433

32 9433

32 9433

32 9433

32 9433 05 5213

05 521305 5213
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UP

UP

UP

3'-0"

10'-0"12" (TYP)

4
A3.1

UP

UP

12" (TYP)

DN

1/4" = 1'-0"1 WEST STAIR AT PRIMARY EXIT

1/4" = 1'-0"2 EXTERIOR STAIR

1/4" = 1'-0"3 EXTERIOR STAIR

1/4" = 1'-0"4 EXTERIOR STAIR

1/4" = 1'-0"5 EXTERIOR RAMP AT SOUTH/WEST SIDE

EXISTING
CONCRETE 
PLINTH

4

2

4

4

4

1

11 INFILL OPENING ABOVE NEW DOOR WITH 1-HR RATED GWB WALL
ASSEMBLY (SEE 6/A1.4)

10
NEW 60-MINUTE FIRE RATED DOOR AND FRAME ON HOLD-OPENS. NEW
DOOR TO HAVE VISION PANEL W/ 60-MINUTE FIRE RATED GLASS AND
SIMULATED DIVIDING LITES TO MATCH EXISTING REMOVED DOOR.

9 NEW 1-HR RATED ASSEMBLY BEHIND EXISTING SIDE LIGHTS AND
TRANSOM: SEE DETAIL 6/A1.4

8 NEW PAINTED STEEL HANDRAIL MOUNTED OFF NEW GUARDRAIL.

7 NEW PAINTED STEEL GUARDRAIL WITH METAL MESH PANELS;
SEE A5.2 FOR DETAILS AND ELEVATIONS.

6 PROVIDE NEW PAINTED STEEL GUARDRAIL EXTENSION ON TOP OF
EXISTING HANDRAIL.

5 REPAIR EXISTING ALUMINUM GUARDRAIL AS REQUIRED.

4 PAINT EXISTING HANDRAIL AND/OR GUARDRAIL.

3 NEW CONCRETE PLANTER.

2 NEW PAINTED GALVINIZED STEEL FLOOR MOUNTED GUARDRAIL

1 NEW FLOOR MOUNTED HANDRAIL: PAINTED GALVINIZED STEEL PIPE RAIL
W/ INTERMEDIATE PIPE RAIL VERTICAL SUPPORTS AS REQUIRED.

PROPOSED KEY NOTES

1

2

4

4

4

1

2

PROPOSED 
ENLARGED 

EXTERIOR STAIR 
PLANS

09 9000

09 9000
09 9000 09 9000

09 9000

09 9000

09 9000

05 5213

05 5213

05 5213

05 5213

05 5213

05 5213
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A-1.4
1
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DN UP

LANDING

F.F.E. (EXISTING)

FIRST FLOOR

F.F.E. (EXISTING)

A1.4

6

BASEMENT
F.F.E. (EXISTING)

LANDING

F.F.E. (EXISTING)

UP

A1.4

6

UP

LANDING

F.F.E. (EXISTING)

BASEMENT

F.F.E. (EXISTING)

4'-1" TO STRINGER

R
IS

ER
 T

O
 S

TR
IN

G
ER

S

3'
-0

"
7T

 @
10

.5
" E

A 
- 8

R
 @

6.
5"

 E
A

4'-1" TO STRINGER

5'-10 1/2" BETWEEN STRINGERS 13
T 

@
10

.5
" E

A 
- 1

4R
 @

6.
5"

 E
A

UP

UPUP

TYP

1
A5.2

1
A5.2

2
A5.2

TYP

3
A5.2

3
A5.2

2
A5.2

SIM

OPP

1/4" = 1'-0"1 TYPICAL STAIR PLAN - FLOORS 1-3

1/4" = 1'-0"2 TYPICAL BASEMENT STAIR PLAN
1/4" = 1'-0"4 BASEMENT S/W STAIR PLAN

EXISTING HOLLOW METAL-
FRAMED GLASS ASSEMBLY

1/2" = 1'-0"3 ENTRY STAIR PLAN

10

11

EXISTING 1-HR 
WALL ASSEMBLY

EXISTING 1-HR WALL 
ASSEMBLY

10

9

9

10

11 INFILL OPENING ABOVE NEW DOOR WITH 1-HR RATED GWB WALL
ASSEMBLY (SEE 6/A1.4)

10
NEW 60-MINUTE FIRE RATED DOOR AND FRAME ON HOLD-OPENS. NEW
DOOR TO HAVE VISION PANEL W/ 60-MINUTE FIRE RATED GLASS AND
SIMULATED DIVIDING LITES TO MATCH EXISTING REMOVED DOOR.

9 NEW 1-HR RATED ASSEMBLY BEHIND EXISTING SIDE LIGHTS AND
TRANSOM: SEE DETAIL 6/A1.4

8 NEW PAINTED STEEL HANDRAIL MOUNTED OFF NEW GUARDRAIL.

7 NEW PAINTED STEEL GUARDRAIL WITH METAL MESH PANELS;
SEE A5.2 FOR DETAILS AND ELEVATIONS.

6 PROVIDE NEW PAINTED STEEL GUARDRAIL EXTENSION ON TOP OF
EXISTING HANDRAIL.

5 REPAIR EXISTING ALUMINUM GUARDRAIL AS REQUIRED.

4 PAINT EXISTING HANDRAIL AND/OR GUARDRAIL.

3 NEW CONCRETE PLANTER.

2 NEW PAINTED GALVINIZED STEEL FLOOR MOUNTED GUARDRAIL

1 NEW FLOOR MOUNTED HANDRAIL: PAINTED GALVINIZED STEEL PIPE RAIL
W/ INTERMEDIATE PIPE RAIL VERTICAL SUPPORTS AS REQUIRED.

PROPOSED KEY NOTES

EXISTING WOOD HANDRAIL AND 
ALUMINUM GUARDRAIL

EXISTING WOOD 
HANDRAIL AND 

ALUMINUM GUARDRAIL 
TO REMAIN

8

7

7

8

8

8

7

7

8

1 1/2" = 1'-0"5
ADD ALT#1:
PLAN DETAIL AT 60-MINUTE GLASS BLOCK ASSEMBLY

1 1/2" = 1'-0"6
BASE BID:
PLAN DETAIL AT 1-HR WALL ASSEMBLY

NEW 60-MIN GLASS BLOCK ASSEMBLY

EXISTING NON-RATED GLASS

NEW 60-MIN GLAZED DOOR AND FRAME
VISION PANEL AND DIVIDED LITES TO MATCH EXISTING 
SALVAGED DOOR

EXISTING H.M. DOOR FRAME

EXISTING NON-RATED GLASS

NEW OPAQUE GLASS FILM AT BACK SIDE OF 
GLAZING

NEW 1-HR RATED WALL ASSEMBLY (UL U407)
ONE LAYER OF GWB (UL TYPE ULIX) ON 
EACH SIDE OF 3 5/8" METAL STUD W/ BATT 
INSULATION.

NEW 60-MIN GLAZED DOOR AND FRAME VISION PANEL AND 
DIVIDED LITES TO MATCH EXISTING SALVAGED DOOR

EXISTING 1-HR RATED MASONRY WALL

AL
IG

N EXISTING 1-HR RATED MASONRY WALL

EXISTING H.M. DOOR FRAME

EXISTING HOLLOW METAL-
FRAMED GLASS ASSEMBLY

EXISTING STAIR 
HANDRAILS AND 

GUARDRAILS

EXISTING FP SPRINKLER 
STANDPIPE

EXISTING STAIR 
HANDRAILS AND 

GUARDRAILS

EXISTING CABLE TRAY 
ABOVE TO REMAIN EXISTING FIRE SPRINKLER 

STANDPIPE TO REMAIN

EXISTING STAIR ABOVE

EXISTING STAIR ABOVE

FP SPRINKLER 
STANDPIPE
TO REMAIN

4

4

6

6 6

EXISTING H.M. FRAMEEXISTING H.M. FRAME

PROPOSED 
ENLARGED 

EXTERIOR STAIR 
PLANS

05 4000
09 2116
09 6513
09 9000

05 4000
09 2116
09 6513
09 9000

08 1100
08 7100
08 8100
09 9000

08 1100
08 7100
08 8100
09 9000

08 1100
08 7100
08 8100
09 9000

05 4000
09 2116
09 6513
09 9000

07 8400 (@ WALL PENETRATIONS)

07 8400 (@ WALL PENETRATIONS)

07 8400 (@ WALL PENETRATIONS)

01 2300

08 1100, 08 7100, 08 8100, 09 9000 08 1100, 08 7100, 08 8100, 09 9000

                EQUAL TO 3M FASARA OPAQUE WHITE
SH2MAOW

05 4000, 09 2116, 09 6513, 09 9000

05 5217
09 9000

05 5217
09 9000

05 5217
09 9000 05 5217

09 9000

05 5217
09 9000

05 5217
09 9000

09 9000

05 5217
09 9000

05 5217
09 9000

05 5217
09 9000

05 5217
09 9000

05 5217
09 9000

09 9000
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1/2= 1'-0"

EXERIOR 
ELEVATIONS

A-3.1
1

BID DOCUMENTS1 12/04/24

TOP OF EXST CONC PLINTH BEYOND

NEW PTD STEEL HANDRAIL

NEW PTD STEEL HANDRAIL VERT SUPPORT

NEW PTD STEEL GUARDRAIL

TOP OF EXST LANDING

NEW PTD STEEL GUARDRAIL VERT SUPPORT

MOUNT GUARDRAIL VERT SUPPORT
TO F.O. EXST STONE RISER.

1' 1' (VIF)

6"
 (V

IF
)

3'

3'

1'

1' 1' (VIF)

6"
 (V

IF
)

3'

1'

6"

1
A5.1

3C
A5.1

2
A5.1

TOP OF EXST CONC PLINTH BEYOND

NEW PTD STEEL HANDRAIL

NEW PTD STEEL GUARDRAIL VERT SUPPORT

NEW PTD STEEL HANDRAIL VERT SUPPORT

NEW PTD STEEL GUARDRAIL

TOP OF
EXST

LANDING

1' 1' (VIF)

6"
 (V

IF
)

3'

3'

1'

1' 1' (VIF)

6"
 (V

IF
)

3'

3'

1'

6"

6"

1
A5.1

3B
A5.1

3C
A5.1

2
A5.1

3A
A5.1

NEW PTD STEEL HANDRAIL

NEW PTD STEEL GUARDRAIL

EXISTING CONCRETE STAIR

NEW PTD STEEL HANDRAIL VERT SUPPORT

NEW PTD STEEL GUARDRAIL VERT SUPPORT

1' 1' (VIF)

6"
 (V

IF
)

3'

3'

1'

6"

1
A5.1

2
A5.1

3B
A5.1

MOUNT GUARDRAIL VERT SUPPORT
TO F.O. EXST STONE RISER.

NEW PTD STEEL HANDRAIL

NEW PTD STEEL GUARDRAIL

EXISTING CONCRETE STAIR

NEW PTD STEEL HANDRAIL VERT SUPPORT

NEW PTD STEEL GUARDRAIL VERT SUPPORT

T.O. EXST CONC PLINTH BEYOND

1' 11" (VIF)

6"
 (V

IF
)

3'

1'

6"

3C
A5.1

3A
A5.1

1/2" = 1'-0"1 EXTERIOR HANDRAIL & GUARDRAIL ELEVATION
1/2" = 1'-0"2
UPPER EAST MONUMENTAL STAIRS AT PRIMARY EXITS
EXTERIOR HANDRAIL & GUARDRAIL ELEVATION

1/2" = 1'-0"3 EXTERIOR HANDRAIL & GUARDRAIL ELEVATION
1/2" = 1'-0"4
SOUTH/WEST EXTERIOR STAIR
EXTERIOR HANDRAIL & GUARDRAIL ELEVATION

EAST MONUMENTAL STAIR AT MAIN ENTRY

LOWER EAST MONUMENTAL STAIRS AT PRIMARY EXITS

05 5213

05 5213
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1 1/2" = 1'-0"

DETAIL DRAWINGS

A-5.1
1

BID DOCUMENTS1 12/04/24

T.O. EXST CONC OR
STONE TREAD

2" x 1_
2

B.O. GUARDRAIL:
" PTD STL FLAT STOCK

2" x 1_
4

BALUSTERS:
" PTD STL FLAT STOCK

2" x 1_
4

T.O. GUARDRAIL:
" PTD STL FLAT STOCK

4

GUARDRAIL VERT SUPPORT:
2" x 1_" PTD STL FLAT STOCK

HANDRAIL:
1" NOMINAL PTD STL PIPERAIL

(OUTSIDE DIA OF +/- 1.315")

HANDRAIL VERT SUPPORT:
1" NOMINAL PTD STL PIPERAIL

(OUTSIDE DIA OF +/- 1.315")

F.O. RISER

EMBED RAIL & GUARDRAIL VERTICAL
SUPPORTS IN EXST CONC OR STONE

STAIR. NON-SHRINK GROUT TO
MATCH ADJ SURFACE.

HANDRAIL VERT SUPPORT

HANDRAIL VERT SUPPORT

TOP BAR OF GUARDRAIL

TOP OF HANDRAIL

T.O. EXST CONC OR
STONE TREAD

BOTTOM BAR OF GUARDRAIL

1' (VIF)

EQ EQ

6"
(V

IF
)

4"

3'
6"

4" O.C.

1'

1'

AL
IG

N

AL
IG

N

HANDRAIL:
1" NOMINAL PTD STL PIPERAIL
(OUTSIDE DIA OF +/- 1.315")

HANDRAIL VERT SUPPORT:
1" NOMINAL PTD STL PIPERAIL
(OUTSIDE DIA OF +/- 1.315")

EMBED HANDRAIL RAIL VERTICAL
SUPPORTS IN EXST CONC OR STONE
 STAIR. NON-SHRINK GROUT TO MATCH
ADJ SURFACE.

3'

7'-4" MAX

T.O. EXST CONC OR
STONE TREAD

B.O. GUARDRAIL:
2" x 1_

2" PTD STL FLAT STOCK

T.O. GUARDRAIL:
2" x 1_

4" PTD STL FLAT STOCK

4

GUARDRAIL VERT SUPPORT:
2" x 1_" PTD STL FLAT STOCK

EMBED GUARDRAIL VERTICAL
SUPPORTS IN EXST CONC OR STONE
 STAIR. NON-SHRINK GROUT TO MATCH
ADJ SURFACE.

3'-
6"

4"

1 & 2

A5.1

1 & 2

A5.1

1 1/2" = 1'-0"3

BOTTOM END CONDITIONA

EXTERIOR HANDRAIL AND GUARDRAIL DETAIL

1 1/2" = 1'-0"1 TYPICAL HANDRAIL SECTION

VERTICAL POST AT STAIRB TOP END CONDITIONC

1 1/2" = 1'-0"2 TYPICAL GUARDRAIL SECTION

05 5213

05 5213

05 5213

05 5213

05 5213

05 521305 5213
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1 1/2" = 1'-0"

A-5.2
1

BID DOCUMENTS1 12/04/24

NEW 1" PTD STEEL PERIMETER
FRAME FOR MESH PANELS

T.O. EXST FLOOR OR TREAD

NEW PTD STEEL FLAT BAR STOCK TAB
BOLTED TO NEW STRINGER ANGLE

05 5217, 09 9000 - NEW PTD STEEL ANGLE WELDED TO
EXST STRINGER

01 7310 - EXST STL STRINGER

05 5217, 09 9000 - NEW PTD STEEL 1" X                               1/2"  VERT SUPPORT
WELDED TO NEW ANGLE.

1_
2")NEW PTD STEEL FLAT STOCK (1" x

AT TOP & BOT OF NEW MESH PANEL.

NEW MESH INFILL PANEL

EXST ALUM GUARDRAIL.

NEW PTD STEEL FLAT STOCK (3/4" 
RAIL BRACKET WELDED TO VERT
GUARDRAIL SUPPORT

EXST ALUM RAIL POST BEYOND.

x 1_
2")

NEW 1" NOMINAL PTD STL PIPERAIL
(OUTSIDE DIA OF +/- 1.315")

EXST WOOD HANDRAIL

NEW HANDRAIL:
1" NOMINAL PTD STL PIPERAIL
(OUTSIDE DIA OF +/- 1.315")

3'-
6"

2'-
11

1 / 2
" (

VI
F)

2'-
10

1 / 2
"

STAIR BEYOND STRINGER
05 5217, 09 9000 - NEW PTD STEEL FLAT BAR STOCK TAB
BOLTED TO NEW STRINGER ANGLE

05 5217, 09 9000 - NEW PTD STEEL ANGLE WELDED TO
EXST STRINGER

01 7310 - EXST STL STRINGER

NEW 1" PTD STEEL PERIMETER
FRAME FOR MESH PANELS

NEW 1" NOMINAL PTD STL PIPERAIL
(OUTSIDE DIA OF +/- 1.315")

05 5217, 09 9000 - NEW PTD STEEL 1" X                             1/2"  VERT SUPPORT
WELDED TO NEW ANGLE; CENTER ON
EXISTING OPENING.

NEW PTD STEEL FLAT STOCK (1" x 1_
2")

AT TOP & BOT OF NEW MESH PANEL.

NEW MESH INFILL PANEL

EXST ALUM GUARDRAIL.

EXST MTL GUARDRAIL SUPPORT.

3'-
6"

EXST STL STRINGER

NEW PTD STEEL ANGLE WELDED TO
EXST STRINGER

NEW PTD STEEL FLAT BAR STOCK TAB
BOLTED TO NEW STRINGER ANGLE

NEW 1" PTD STEEL PERIMETER
FRAME FOR MESH PANELS

NEW 1" NOMINAL PTD STL PIPERAIL
(OUTSIDE DIA OF +/- 1.315")

NEW PTD STEEL FLAT STOCK (1" x 1_
2")

AT TOP & BOT OF NEW MESH PANEL.

NEW MESH INFILL PANEL

EXST ALUM GUARDRAIL & POST.

EEQQ  ((TTYYPP))

1

A5.2

1

A5.2

1 1/2" = 1'-0"1 INTERIOR GUARDRAIL SECTION

1 1/2" = 1'-0"3 INTERIOR GAURDRAIL ELEVATION AT STAIR

1 1/2" = 1'-0"2 INTERIOR GUARDRAIL ELEVATION

DETAIL DRAWINGS

05 5217, 09 9000

05 5217, 09 9000

05 5217, 09 9000

05 5217, 09 9000

BASIS OF DESIGN: McNICHOLS Designer Mesh,
HALO 2156, Stainless Steel, Type 304, Woven -
Helical (Spiral) Crimp Weave, 56% Open Area

NEW MESH INFILL PANEL -  BASIS OF DESIGN: McNICHOLS
Designer Mesh, HALO 2156, Stainless Steel, Type 304, Woven -
Helical (Spiral) Crimp Weave, 56% Open Area

05 5217, 09 9000

REPAIR AND RESTORE AS REQUIRED

REPAIR AND RESTORE AS REQUIRED

REPAIR AND RESTORE AS REQUIRED

05 5217, 09 9000

05 5217, 09 9000

REPAIR AND RESTORE AS REQUIRED

05 5217, 09 9000

05 5217, 09 9000

01 7310

05 5217, 09 9000

05 5217, 09 9000

NEW MESH INFILL PANEL -  BASIS OF DESIGN: McNICHOLS
Designer Mesh, HALO 2156, Stainless Steel, Type 304, Woven -
Helical (Spiral) Crimp Weave, 56% Open Area

EXISTING ALUM GUARDRAIL.
REPAIR AND RESTORE AS REQUIRED

09 9000
NEW 1" PTD STEEL PERIMETER FRAME FOR
MESH PANELS - BASIS OF DESIGN: McNICHOLS
Accessories U-Edging, Stainless Steel, Type 304, 14
Gauge (.0781" Thick), Type 401 U-Edging (1/4"
Opening x 1" Width)

09 9000
NEW 1" PTD STEEL PERIMETER FRAME FOR
MESH PANELS - BASIS OF DESIGN: McNICHOLS
Accessories U-Edging, Stainless Steel, Type 304, 14
Gauge (.0781" Thick), Type 401 U-Edging (1/4"
Opening x 1" Width)
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HARDWARE SET

DETAILS

REMARKS/USETYPE MARK
SIZE DOOR - FINISH

PUSH MATERIAL RATING PANELQTY. TYPE
DOOR FRAME -

FINISH PULL
DOOR FRAME -

FINISH PUSH MATERIAL RATING HEAD JAMB TRESHOLDDOOR PANEL WIDTH HEIGHT THICKNESS
Basement
A0 STAIR A A (2)2)) x 2' - 6" MATCH EXSTG (V. 7' - 0" 0' - 1 3/4" PT HOLLOW METAL 1-HR 2 1 PT PT Hollow Metal 1-HR 01
B0 A 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
C0 A 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
D0 A 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR

First Floor
A1 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
B1 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
C1 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
D1 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR

STAIR B
STAIR C
STAIR D

HOLLOW METAL
HOLLOW METAL
HOLLOW METAL

(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.

STAIR A
STAIR B
STAIR C
STAIR D

(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.

HOLLOW METAL
HOLLOW METAL
HOLLOW METAL
HOLLOW METAL

2
2
2

2
2
2
2

01
01
01

01
01
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01

Second Floor
A2 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
B2 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
C2 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
D2 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR

STAIR A
STAIR B
STAIR C
STAIR D

(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.

HOLLOW METAL
HOLLOW METAL
HOLLOW METAL
HOLLOW METAL

2
2
2
2

01
01
01
01

Third Floor
A3 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
B3 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
C3 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR - -
D3 7' - 0" 0' - 1 3/4" PT 1-HR 2 PT PT Hollow Metal 1-HR

STAIR A
STAIR B
STAIR C
STAIR D

(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.
(2)2)) x 2' - 6" MATCH EXSTG (V.
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HOLLOW METAL
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HOLLOW METAL

2
2
2
2
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6/A1.4
6/A1.4

6/A1.4
6/A1.4
6/A1.4
6/A1.4

6/A1.4
6/A1.4
6/A1.4
6/A1.4

6/A1.4
6/A1.4
6/A1.4
6/A1.4
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**The existing doors have existing floor-mounted electromagnetic holders. 
The design intent is to re-use the existing holders with the new doors. 
Please include an allowance for labor and material costs per door to modify
the existing electromagnetic holders as required for re-use.  If an
investigation in the field determines that the existing electromagnetic holders
cannot be re-used, furnish and install the new electromagnetic holders as
noted in the hardware set in specification section 08 7100.
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